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NOTE:  The Section numbers in this Task Order (TO) correspond to the Section numbers in the 

Alliant Contract.   

B.1 GENERAL  

The work shall be performed in accordance with all Sections of this TO and the contractor’s 

Basic Contract, under which the resulting TO will be placed.  An acronym listing to support this 

Task Order Request (TOR) is included in Section J, Attachment O. 

B.5 CONTRACT ACCESS FEE 

The General Services Administration’s (GSA) operating costs associated with the management 

and administration of this contract are recovered through a Contract Access Fee (CAF).  The 

amount of the CAF is ¾ % (i.e., (.0075)) of the total price/cost of contractor performance.  This 

TO shall have a separate Contract Line Item Number (CLIN) to cover this access fee, and this 

CAF shall be obligated at TO award.   

  

B.6 ORDER TYPES 

The contractor shall perform the effort required by this TO on a Cost-Plus-Award-Fee (CPAF) 

basis for CLINs 0001, 1001, 2001, 3001, and 4001; Not-to-Exceed (NTE) basis for CLINs, 0002, 

0003, 0004, 0005, 1002, 1003, 1004, 1005, 2002, 2003, 2004, 2005, 3002, 3003, 3004, 3005, 

4002, 4003, 4004, and 4005.  

B.7 ORDER PRICING (ALL ORDER TYPES) 

Long distance travel is defined as travel over 50 miles from, Linthicum, MD.  Local travel will 

not be reimbursed. 

The following abbreviations are used in this price schedule:  

 

CLIN Contract Line Item Number 

CPAF Cost-Plus-Award-Fee 

NTE Not-to-Exceed 

ODC Other Direct Cost 
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B.7.3.1    BASE PERIOD:   

 

CLIN Description Estimated Cost Award Fee 

Total Cost Plus 

Award Fee 

0001 

Task 1 – Program Mgmt. 

Task 2 – Schoolhouse 

Support 

Task 3 – Courseware 

Support 

Task 4- IT Support $ $ $ 

 

 

COST REIMBURSEMENT TRAVEL, TOOLS, and ODCs CLINs 

CLIN Description  Total Ceiling Price 

0002 
Long Distance Travel Including Indirect Handling 

Rate ______% 

NTE 

$215,000.00  

0003 Tools  Including Indirect Handling Rate ______% NTE $1,700,000.00 

0004 ODCs Including Indirect Handling Rate ______%   NTE $470,000.00  

 

CONTRACT ACCESS FEE 

CLIN Description  Total Ceiling Price 

0005 Contract Access Fee NTE                     $ 

 

 

 

TOTAL CEILING BASE PERIOD CLINs:     $________________ 
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B.7.3.2    FIRST OPTION PERIOD: 

 

CLIN Description Estimated Cost Award Fee 

Total Cost Plus 

Award Fee 

1001 

Task 1 – Program Mgmt. 

Task 2 – Schoolhouse 

Support 

Task 3 – Courseware 

Support 

Task 4- IT Support $ $ $ 

 

COST REIMBURSEMENT, TRAVEL, TOOLS, and ODCs CLINs 

CLIN Description  Total Ceiling Price 

1002 
Long Distance Travel Including Indirect Handling 

Rate ______% 

NTE 

$215,000.00 

1003 Tools  Including Indirect Handling Rate ______% NTE $1,700,000.00 

1004 ODCs Including Indirect Handling Rate ______%   NTE $470,000.00 

 

CONTRACT ACCESS FEE 

CLIN Description  Total Ceiling Price 

1005 Contract Access Fee NTE                    $ 

 

 

TOTAL CEILING FIRST OPTION PERIOD CLINs:    $_______________
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B.7.3.3   SECOND OPTION PERIOD: 

  

CLIN Description Estimated Cost Award Fee 

Total Cost Plus 

Award Fee 

2001 

Task 1 – Program Mgmt. 

Task 2 – Schoolhouse 

Support 

Task 3 – Courseware 

Support 

Task 4- IT Support $ $ $ 

 

COST REIMBURSEMENT TRAVEL, TOOLS,  and ODCs CLINs 

CLIN Description  Total Ceiling Price 

2002 
Long Distance Travel Including Indirect Handling 

Rate ______% 

NTE 

$215,000.00 

2003 Tools  Including Indirect Handling Rate ______% NTE $1,700,000.00 

2004 ODCs Including Indirect Handling Rate ______%   NTE $470,000.00 

 

CONTRACT ACCESS FEE 

CLIN Description  Total Ceiling Price 

2005 Contract Access Fee NTE $ 

 

 

TOTAL CEILING SECOND OPTION PERIOD CLINs:   $________________ 
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B.7.3.4   THIRD OPTION PERIOD: 

  

CLIN Description Estimated Cost Award Fee 

Total Cost Plus 

Award Fee 

3001 

Task 1 – Program Mgmt. 

Task 2 – Schoolhouse 

Support 

Task 3 – Courseware 

Support 

Task 4- IT Support $ $ $ 

 

COST REIMBURSEMENT TRAVEL, TOOLS, and ODCs CLINs 

CLIN Description  Total Ceiling Price 

3002 
Long Distance Travel Including Indirect Handling 

Rate ______% 

NTE 

$215,000.00 

3003 Tools  Including Indirect Handling Rate ______% NTE $1,700,000.00 

3004 ODCs Including Indirect Handling Rate ______%   NTE $470,000.00 

 

CONTRACT ACCESS FEE 

CLIN Description  Total Ceiling Price 

3005 Contract Access Fee NTE                     $ 

 

 

 

TOTAL CEILING THIRD OPTION PERIOD CLINs:    $________________ 
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B.7.3.5   FOURTH OPTION PERIOD: 

  

CLIN Description Estimated Cost Award Fee 

Total Cost Plus 

Award Fee 

4001 

Task 1 – Program Mgmt. 

Task 2 – Schoolhouse 

Support 

Task 3 – Courseware 

Support 

Task 4- IT Support $ $ $ 

 

COST REIMBURSEMENT, TRAVEL, TOOLS, and ODCs CLINs 

CLIN Description  Total Ceiling Price 

4002 
Long Distance Travel Including Indirect Handling 

Rate ______% NTE $215,000.00 

4003 Tools  Including Indirect Handling Rate ______% NTE $1,700,000.00 

4004 ODCs Including Indirect Handling Rate ______%   NTE $470,000.00 

 

CONTRACT ACCESS FEE 

CLIN Description  Total Ceiling Price 

4005 Contract Access Fee NTE                    $ 

 

 

TOTAL CEILING FOURTH OPTION PERIOD CLINs:   $________________ 

 

 

GRAND TOTAL CEILING ALL CLINs:      $________________ 
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B.12   SECTION B TABLES 

B.12.1   INDIRECT/MATERIAL HANDLING RATE 

Long Distance Travel, Tools, and ODC costs incurred may be burdened with the contractor’s 

indirect/material handling rate in accordance with the Contractor’s disclosed practices. 

 If no indirect/material handling rate is allowable in accordance with the Contractor’s 

disclosed practices, no indirect/material handling rate shall be applied to or reimbursed 

on these costs. 

 If no rate is specified in the basic contract, no indirect rate shall be applied to or 

reimbursed on these costs. 

 If no rate is specified in the schedule of prices above, no indirect rate shall be applied to 

or reimbursed on these costs. 

The indirect handling rate over the term of the task order shall not exceed the rate specified in the 

schedule of prices above. 

B.12.2   DIRECT LABOR RATES 

Labor categories proposed shall be mapped to existing Alliant labor categories. 

B.13   INCREMENTAL FUNDING  

B.13.1   INCREMENTAL FUNDING LIMITATION OF GOVERNMENT’S 

OBLIGATION 

Incremental funding in the amount of $XXX,XXX,XXX for CLINs __*__ through __*__ is 

currently allotted and available for payment by the Government.  Additional incremental funding 

for these CLINs will be allotted and available for payment by the Government as the funds 

become available.  The estimated period of performance covered by the allotments for the 

mandatory CLINs is from award through XXX –XXXX. The TO will be modified to add funds 

incrementally up to the maximum of $***,***,*** over the performance period of this TO.  

These allotments constitute the estimated cost for the purpose of Federal Acquisition Regulation 

(FAR) Clause 52.232-22, Limitation of Funds, which applies to this TO on a CLIN-by-CLIN 

basis. 

Incremental Funding Chart for CPAF  

See Section J, Attachment G - Incremental Funding Chart (Excel Spreadsheet). 
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B.14   AWARD FEE PLANNED VALUE/RESULTS REPORTING TABLE 

The Award Fee Determination Plan (AFDP) establishes award fee.  See Section J, Attachment H 

– Award Fee Determination Plan (Word document). 
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C.1 BACKGROUND 

In 1998 the Department of Defense (DoD) Cyber Crime Center (DC3) was established as the parent 

agency of the Defense Computer Investigations Training Program (DCITP).  The original mission of 

the DCITP was to provide computer investigation training to individuals, and DoD elements that 

must ensure Defense information systems are secure from unauthorized use, counterintelligence, and 

criminal and fraudulent activities. 

 

In 2001, the Deputy Secretary of Defenses expanded DCITP’s mission to include system 

administrators or any other DoD member who helps ensure Defense information systems are secure 

from unauthorized use. On October 1, 2006, the DCITP’s name was changed to the Defense Cyber 

Investigations Training Academy (DCITA). 

 

In 2010, DoD Directive 5505.13E solidified DCITA’s areas of responsibility to include 

providing training to persons responsible for the exploitation of digital media for intelligence and 

counterintelligence objectives and established the United States Air Force as the Executive 

Agency for DC3/DCITA. 

 

Today, DCITA has a comprehensive cyber curriculum, comprising more than 25 courses and 

provides cyber investigation training to DoD personnel tasked with ensuring information systems 

are secure from unauthorized use, counterintelligence, criminal and fraudulent activities and 

foreign intelligence service exploitation. In the future DCITA may expand training offerings to 

include establishing and delivering training at an alternative location. 

 

C.1.1 PURPOSE 

The purpose of this task order is to acquire contractor support for DCITA operations, curriculum 

development, curriculum delivery, courseware and training support, and the administration and 

maintenance of DCITA information technology resources.  

C.1.2 AGENCY MISSION 

DCITA’s mission is to provide the highest quality cyber investigative training to individuals and 

DoD elements whose responsibilities include ensuring Department of Defense information 

systems are secure from unauthorized use, counterintelligence, and criminal and fraudulent 

activities. 

 

To accomplish this mission, DCITA: 

 

 Develops state-of-the-art cyber investigation training courses and materials 

 Trains DoD personnel in technology, cyber search and seizure, cyber intrusions, and 

forensic digital media and multimedia analysis to support criminal, fraud, and 

counterintelligence investigations 

 Provides cyber investigative training to Federal Law Enforcement entities, on a space 

available and cost reimbursable basis. 
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 Provides  in residence, distance education and exportable courses in all appropriate media 

formats worldwide via internet resources. 

 Conducts electronic data processing, cyber investigative and forensic technology 

research, professional learning forums 

 Trains Cyber Security and Information Operations personnel responsible for defending 

the Department of Defense’s Information Network (DODIN). 

C.2 SCOPE 

The scope of this Task Order encompasses all activities necessary to develop, enhance, and 

implement cyber investigation training to individuals and DoD elements whose duties include 

ensuring Department of Defense information systems are secure from unauthorized use, 

counterintelligence, and criminal and fraudulent activities.  The contractor will perform the work 

described in this requirement primarily at DCITA’s primary location in Linthicum, MD. The 

contractor may be required to travel to Continental United States (CONUS) locations, e.g. in 

support of DCITA’s Mobile Training requirement.     

 

C.3 CURRENT DCITA OPERATIONAL ENVIRONMENT 

 

DCITA COURSE CURRICULUM 

The courses and curriculum described below should not be considered as an end or perfected 

state for DCITA.  This information is provided to demonstrate the learning domains, content 

areas and course durations for DCITA’s extant courses.  DCITA’s course curriculum currently 

consists of 28 courses within the primary cyber domains of (Technology, Computer Incident 

Response, Computer Forensics, Network Intrusions, Malware Analysis, Cyber Counter 

Intelligence).  DCITA’s current course offerings are located in Section J, Attachment K. 

Currently DCITA has 5 focus domains (Technology, Responders, Forensics, Network 

Investigations, Cyber Counterintelligence), which are used both internally for the various 

instructor groups and externally as focus areas for our customer base.  DCITA internally is 

moving to a comprehensive curriculum that is not broken down into the various subject domains.  

The instructors will be one group which will provide flexibility and agility in providing 

instruction based on the various teaching requirements. Externally the domains will stay in place 

in order to help students know which courses fit into which domain. 

For each course being offered, DCITA maintains course design documents, curriculums, lesson 

plans, class materials, equipment for practical class work, tests (pre-tests, class practical tests, 

and written tests), course evaluation materials and student surveys.  DCITA owns and retains all 

rights to all course materials developed under the performance of this task order.   

Details related to the DCITA environment are provided in the following attachments:  

 Section J, Attachment L provides detailed course descriptions for each of the courses 

currently being offered and courses previously offered.    

 Section J, Attachment M, provides a copy of DCITA Course Quota form distributed to 

DCITA customers.  The course Quota form provides high level descriptions for all 

courses currently being offered, or planned for the coming fiscal year (FY) at the 
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schoolhouse.  DCITA requests customer organizations complete the Course Quota form 

to support definition of annual training requirements.   

 Section J, Attachment N provides the DCITA in residence and online class schedule for 

FY-14. 

 Section J, Attachment J provides an inventory of equipment currently available within 

DCITA  

 

 Section J, Attachment Q provides a sample DCITA Course Design Document 

(Introduction to Networks and Computer Hardware (INCH)) 

 

 Section J, Attachment R provides a sample DCITA Instructor Guide (INCH) 

 

 Section J, Attachment S provides a sample DCITA Student Guide (INCH) 

 

C.3.1 CURRICULUM DEVELOPMENT AND DELIVERY  

All DCITA courses are designed, developed, delivered, and evaluated with strict adherence to 

the Instructional Systems Design (ISD) methods and practices.  All course development and 

implementation shall be performed in accordance with the ISD process.   

Contractor support is responsible for ensuring all courses are maintained in accordance with the 

requirements of the course design documents, student needs, and government requirements.   

Additionally, the contractor is responsible for all phases of DCITA’s curriculum; including 

ensuring the efficacy, relevance, quality, and cohesion of all of DCITA’s training, content, 

courses, delivery methods and curriculum. 

DCITA courses include written and practical tests that are graded with an established norm for 

passing.  DCITA training is delivered at DC3 headquarters, online, or at the customer’s site. 

DCITA is expanding its capability to deliver more computer-based training, web based training, 

mobile training teams (MTT), distance learning, and self- directed study training. 

Authority: (Air Force Handbook (AFH) 36-2235) (Section J, Attachment T) 

 

C.3.2 DCITA LEARNING SUPPORT SYSTEM (DLSS) 

DCITA designed, built, operates, maintains, and improves a state of the art comprehensive and 

specialized, integrated learning support system that provides secure web services, distance 

education services, student registration services, and public web services.  This system is called 

the DCITA Learning Support System (DLSS).  The DLSS is an enterprise – level, web – based 

software application that provides planning, delivery, and management of all learning and 

training offered by DCITA.  The DLSS serves as the single point of access for all training 

activities for DCITA’s students, staff, and government representatives. 

 

DLSS is and will continue to be hosted at a Terremark facility in Culpepper, Virginia.  The 

DLSS is a complex system comprised of over 20, highly integrated software components.  The 

primary software components, forming the foundation of the system are Liferay and Plateau.  

The exact technical specifications are available via (Section J, Attachment U). The purpose of 



SECTION C – DESCRIPTION / SPECIFICATIONS / PERFORMANCE-BASED 

STATEMENT OF WORK  

 

Task Order Request GSC-QF0B-14-32878 

Amendment 4 PAGE C-4 
 
 

DLSS is to expand course availability beyond in-residence offerings, reduce student travel costs, 

reduce course development/re-development costs, increasing student engagement, improving 

access to DCITA’s instructors, Subject Matter Experts (SME), and government leadership, 

facility course registrations, increasing awareness of DCITA’s curriculum and improving student 

services. DCITA is expanding its capability to deliver more computer-based training, web based 

training, mobile training teams (MTT), distance learning, and self- directed study training.  

 

C.4 PERFORMANCE OBJECTIVE 

The objective of this TO is to provide  DCITA with contractor support aimed at developing, 

maintaining, and delivering the highest quality cyber investigative training efficiently and 

effectively with ensuring all aspects of DCITA’s operations are supported. 

 

C.5 TASKS 

This TO will include support for the following tasks: 

Task 1 - Program Management Support  

Task 2 - DCITA Schoolhouse Operations Support 

Task 3 - DCITA Courseware Support 

Task 4 - DCITA Information Technology Support 

 

C.5.1 TASK 1 – PROGRAM MANAGEMENT SUPPORT  

The contractor shall provide program management support for the term of this TO.  This includes 

the management and oversight of all contract personnel, contract personnel activities (including 

sub-contractors) and any other personnel the contractor uses to satisfy the requirements set forth 

in this Performance Work Statement (PWS). The contractor shall organize and provide a team of 

well qualified personnel in all functional disciplines to fully support all requirements of this PWS 

for the life of the contract. The contractor shall use sound management practices, techniques, and 

methods in fulfillment of this TO.  The contractor shall designate a DCITA Program Manager 

(PM) by name that shall be located at DCITA in Linthicum, MD.  The PM shall provide daily 

management, direction, administration, quality control and leadership in the execution of this 

TO.   

The PM is responsible for providing complete program, financial and technical support for the 

duration and satisfaction of this TO.  The PM is responsible for providing complete personnel 

management support, for all contractor provided personnel, for the duration and satisfaction of 

this TO. The contractor shall, to the fullest extent possible, use Project Management Institute 

(PMI) principles, best practices, and methods to administer this TO. 

The PM  is responsible for producing, maintaining, and making available to the Government an 

organizational chart.  The organizational chart shall show all current employees, their job title, 

responsibilities, contact information and physical location where they perform work on this 

contract.  The organizational chart shall specifically identify Key Personnel and shall be 

submitted with the Project Management Plan (Section C.5.1.2). 
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C.5.1.1  SUBTASK 1 - COORDINATE A PROGRAM KICK-OFF MEETING 

The contractor shall schedule, coordinate, and host a program kick-off meeting at the location 

designated and / or approved by the Government (Section F, Deliverable 02).  The meeting will 

provide an introduction between the contractor personnel and Government personnel involved 

with this TO.  The meeting will provide the opportunity to discuss technical, management, 

personnel, security issues, travel authorizations / procedures, and reporting processes/procedures.  

The attendees shall include all Key Personnel identified in this TO, relevant Government 

personnel including the FEDSIM CO and FEDSIM COR.   

 

C.5.1.2  SUBTASK 2 - PREPARE A PROJECT MANAGEMENT PLAN (PMP)  

The contractor shall develop and deliver PMP for deliverables and activities described in this 

TO, unless specifically exempted by the Government (Section F, Deliverables 03 and 04).   

 

The PMP shall document all support requirements: 

 

1. Describe the proposed management approach 

2. Contain detailed Standard Operating Procedures (SOPs) for identified tasks 

3. Include milestones, tasks and subtasks required 

4. Provide / make available the overall Work Breakdown Structure (WBS) and associated 

responsibilities  

5. The project’s Quality Control Plan (QCP) (Section C.5.1.4) 

6. Organizational Chart 

C.5.1.3 SUBTASK 3 - UPDATE THE PROJECT MANAGEMENT PLAN (PMP) 

The PMP is an evolutionary document that shall be updated annually at a minimum (Section F, 

Deliverable 05).  The contractor shall work from the latest Government-approved version of the 

PMP.   

C.5.1.4  SUBTASK 4 – QUALITY CONTROL PLAN (QCP) 

The QCP shall detail how the contractor plans to develop and maintain a quality control program 

to ensure the quality, efficacy and effectiveness of instructional materials, instructional delivery 

and other deliverables as set forth in this TO and shall be submitted within the PMP (Section 

C.5.1.2).   

 

The QCP shall include: 

 

1. A description of the inspection and monitoring systems used to cover all performance areas 

set forth in this task order.  

a. Specific Areas Inspected 

b. Schedule / Frequency of Inspection 

c. Organizational Placement of Inspectors  
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2. A description of the methods the Contractor shall use for identifying, reporting and 

preventing defects in the quality of performance areas identified in this task order. 

 

3. How the Contractor shall maintain on-site records of all quality control inspections 

conducted by Contractor personnel.  Records shall include the name of the inspector, date of 

inspection, what was inspected, discrepancies found, corrective actions taken, date actions 

taken and date Government notified.   The Contractor shall keep documentation and make it 

available to the Government through the Program Information Center (PIC) (Section 

C.5.4.910) throughout the entire period of contract performance and for the period after 

contract completion until final settlement of all claims in any, under the contract. 

C.5.1.4.1 UPDATE QUALITY CONTROL PLAN (QCP) 

The contractor shall update the QCP submitted with their proposal and provide a final QCP 

within the PMP as required within Section C.5.1.2.  The contractor shall periodically update the 

QCP, as required in Section F, Deliverable 06, as changes in program processes are identified. 

 

C.5.1.5  SUBTASK 5 - PREPARE MONTHLY STATUS REPORTS (MSR) 

The contractor is responsible for developing and providing a MSR by the tenth calendar working 

day of each month (Section F, Deliverable 07).  The MSR shall be delivered via e-mail or other 

means/method acceptable to the Government.  The MSR shall be provided to the DCITA 

Technical Point of Contract (TPOC), COR, DCITA Deputy Director, and DCITA Director.  At a 

minimum the MSR shall include the following: 

 

1. All activities which took place within the reporting period; identified by task in relation to 

the tasks set forth in this TO.  Included shall be on-going / recurring activities, new projects 

/ activities, project status reports and projects completed. 

2. Any problems, issues, concerns or incidents that have occurred and the corrective actions 

taken or required.   

3. Personnel gains, losses, and status 

4. Hardware related issues, problems, outages, and repairs (Section C.5.4.7) 

5. Maintenance Report  (Section C.5.1.9) 

6. Emerging Threats and Technologies Report (Section C.5.3.3) 

7. Government actions required  

8. Summary of trips taken, conferences attended, etc.  (Trip Reports shall be included with the 

MSR as attachments, for the reporting period of the report). (Section C.5.1.9) 

9. Invoiced and accumulated costs for each Task and CLIN through the reporting period of 

the MSR.  For costs incurred, the report shall include the name of the employee, their 

position, the tasks performed and hours associated with that task (for example, CIRC 

Course Development 40 hours).  Any overtime worked and/or invoiced for the reporting 

period shall be highlighted and the task(s) associated with the overtime specifically 

identified. 

10. Projected costs for each CLIN for the next reporting period. 

 

C.5.1.6  SUBTASK 6 - CONVENE OPERATIONAL STATUS MEETINGS 
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The PM shall convene Operational Status Meetings with the TPOC, COR, and Government 

stakeholders as needed but at least once per month (Section F, Deliverable 08).  The purpose of 

this meeting is to ensure all stakeholders are informed of the monthly activities reported in the 

MSR, provide opportunities to identify other activities, establish priorities, coordinate problem 

resolutions, and discuss strategic objectives.  The contractor shall provide minutes of these 

meetings, including attendance, issues discussed, decisions made, and action items assigned.  

These meeting minutes shall be provided to the CO, COR, TPOC, DCITA Director and DCITA 

Deputy Director within five (5) work days of the meeting (Section F, Deliverable 09). 

 

C.5.1.7  SUBTASK 7 - RISK MANAGEMENT 

 

The contractor shall develop, implement, and maintain a comprehensive risk management plan 

(Section F, Deliverable 10), as part of the overall Program Management Plan, for all tasks 

executed under this TO.  Risk Management shall include the identification of risks, the 

assessment of risks and their impacts, prioritization, mitigation and control plans, tracking, 

monitoring, and reporting.  Risk processes shall also include development of recovery plans in 

the event risks are realized.  The contractor shall notify the Government of all identified risk(s) 

that could impact overall performance, DLSS, Course Delivery or other key program milestones 

and activities.  The risk management plan shall be integrated into the various projects / project 

plans and development activities undertaken in support of this TO. 

 

Supply Chain Risk Management 

The contractor shall develop a Supply Chain Risk Management (SCRM) plan (Section F, 

Deliverable 11) as part of the comprehensive risk management plan.  The SCRM plan shall 

implement at a minimum the elements of control SA-12 of National Institute of Standards and 

Technology (NIST) Special Publication 800-53 

(http://nvlpubs.nist.gov/nistpubs/SpecialPublications/NIST.SP.800-53r4.pdf ).  Critical elements 

of the DLSS, as defined by the Criticality Analysis results, should be judged for their Security 

Category (SC) in accordance with Federal Information Processing Standards Publication (FIPS) 

199 (http://csrc.nist.gov/publications/fips/fips199/FIPS-PUB-199-final.pdf ).Those elements 

deemed HIGH shall form the basis for the SCRM plan, but the plan should also encompass any 

element that is at risk of supply chain problems. 

  

C.5.1.8  SUBTASK 8 - ASSET MANAGEMENT SERVICES 

 

The contractor shall provide all aspects of acquisition and management of DCITA (government) 

assets (property/asset management, asset cataloging/identification, asset 

transfer/allocation/maintenance, facilities management, computers/automation management) 

utilizing the current WASP fixed asset tracking software system provided by DCITA.   

 

The contractor is responsible for all asset acquisition and management services from initial 

sourcing (supply chain management) phase through customer delivery (e.g. procurement, 

sourcing management, inventory management, catalog management, ordering/purchasing, 

invoice tracking, inventory management and control, returns management and 

logistics/transportation . 

 

http://nvlpubs.nist.gov/nistpubs/SpecialPublications/NIST.SP.800-53r4.pdf
http://csrc.nist.gov/publications/fips/fips199/FIPS-PUB-199-final.pdf
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See Section J, Attachment J for a list of current assets maintained by DCITA. 

 

 

 

C.5.1.8.1 REMANENCE SECURITY 

The contractor shall work with DC3’s logistics personnel to ensure that data from any DCITA 

system is properly sanitized from all obsolete storage devices and mediums In accordance with 

(IAW) Air Force Manual (AFMAN) 33-282, (http://static.e-

publishing.af.mil/production/1/saf_cio_a6/publication/afman33-282/afman33-282.pdf ) before 

the storage devices and mediums are removed from DCITA’s facilities. 

 

C.5.1.9  SUBTASK 9 - PREPARE TRIP REPORTS 

The Government will identify the need for a Trip Report when the request for travel is submitted 

and shall be documented within the MSR per Section C.5.1.5.  The contractor shall keep a 

summary of all long-distance travel including, but not limited to, the name of the employee, 

location of travel, duration of trip, and point of contact (POC) at travel location (Section F, 

Deliverable 12).   

C.5.1.1 0 SUBTASK 10 - TRANSITION-IN 

The contractor shall ensure that there will be minimum service disruption to vital Government 

business and no service degradation during and after transition.  All transition activities will be 

completed 30 calendar days after the start date of the order.  The contractor shall propose a draft 

Transition-In Plan (Section F, Deliverable 13) within five workdays of award.  

C.5.1.10.1 IMPLEMENT TRANSITION-IN PLAN 

The contractor shall implement its Transition-In Plan immediately following award 

C.5.1.11 SUBTASK 11 - TRANSITION-OUT 

The Transition-Out Plan shall facilitate the accomplishment of a seamless transition from the 

incumbent to an incoming contractor/Government personnel at the expiration of the TO.  The 

contractor shall provide a Transition-Out Plan NLT 90 calendar days prior to expiration of the 

TO (Section F, Deliverable 14).  The contractor shall identify how it will coordinate with the 

incoming contractor and/or Government personnel to transfer knowledge regarding the 

following: 

a. Project management processes  

b. Points of contact 

c. Location of technical and project management documentation 

d. Status of ongoing technical initiatives 

e. Appropriate contractor–to-contractor coordination to ensure a seamless transition. 

f. Transition of  Key Personnel 

g. Schedules and milestones 

h. Actions required of the Government. 

http://static.e-publishing.af.mil/production/1/saf_cio_a6/publication/afman33-282/afman33-282.pdf
http://static.e-publishing.af.mil/production/1/saf_cio_a6/publication/afman33-282/afman33-282.pdf
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The contractor shall also establish and maintain effective communication with the incoming 

contractor/Government personnel for the period of the transition via weekly status meetings. 

C.5.1.11.1 IMPLEMENT TRANSITION-OUT PLAN 

The contractor shall implement its Transition-Out Plan no later than (NLT) 60 calendar days 

prior to expiration of the TO. 

 

C.5.1.12 SUBTASK 12 – IN-PROGRESS REVIEW (IPR) 
The contractor shall convene a quarterly IPR with the DCITA Directory and Deputy Director, 

the FEDSIM CO and CS, FEDSIM COR, and other key Government stakeholders at a mutually 

agreeable time and place. The purpose of this meeting is to: ensure all stakeholders are informed 

of the TOs’ status, provide opportunities for identification of activities, establish priorities, and 

coordinate resolution of identified problems.  IPRs shall be held quarterly with the exception of 

the last IPR during an exercised Period of Performance (PoP).  The last IPR will be held 20 days 

prior to the end of the exercised PoP. 

 

The contractor shall prepare and deliver an agenda (See Section F, Deliverable 15) which 

addresses the following topics: 

 

 Agenda/Task Review and Schedule/Action Items Past and Future. 

 Activities during reporting period, by task (Include:  On-going activities, new activities, 

activities completed; progress to date on all above mentioned activities).  Start each 

section with a brief description of the task. 

 Schedule (shows major tasks, milestones, and deliverables; planned and actual start and 

completion dates for each). 

 Previous quarter’s activities by task. 

 Planned activities for the next quarter by task. 

 List new problems and outstanding problems and corrective actions take / mediation  

 Actions required by DCITA or FEDSIM, and 

 Summary 

 

C.5.2 TASK 2 - DCITA SCHOOLHOUSE OPERATIONS SUPPORT 

 

C.5.2.1  SUBTASK 1 - REGISTRAR OFFICE SUPPORT 

 

The contractor shall be responsible for providing a full scope of student registration services to 

include student records management, registrations, withdraws, questions, information requests.  

The Registrar is the primary point of contact for student questions, inquires and communication.  

The contractor shall ensure the student records management functions are performed in full 

compliance with DoD and Air Force requirements. 

 

Within the Registrar’s Office the contractor shall be responsible for producing ad hoc, weekly, 

monthly and quarterly statistical reports on DCITA student attendance, tracking student trending, 
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specific course demands, course cancellations, student organization and other data within the PIC 

(Section C.5.4.910) as requested by the Government. 

 

 

 

C.5.2.2  SUBTASK 2 - DCITA TESTING CENTER SUPPORT 
DCITA maintains a Pearson Vue Testing Center in Linthicum, MD. The contractor shall be 

responsible for maintaining and supporting all aspects of the testing center to include registering, 

administering, monitoring and reporting all exams taken at the DCITA Pearson Vue Testing 

Center.  

 

C.5.2.3  SUBTASK 3 -  ADMINISTRATIVE DOCUMENT SUPPORT 
The contractor shall assist in the development of various administrative documents: All 

documents developed by the contractor must be approved by the Government before 

implementation. Common administrative documents include but are not limited to:  

 

 DCITA Manuals and Briefings  
 Standard Operating Procedures DCITA Reports  
 Mission associated documentation  

 

C.5.2.4  SUBTASK 4 - DCITA CERTIFICATION SUPPORT  
The contractor shall perform all tasks necessary to prepare for and maintain DCITA's 

accreditation. The contractor shall report any potential hazard to DCITA’s continued Council on 

Occupational Education (COE) accreditation status. 

 

 Council on Occupational Education (COE) 
DCITA is accredited by the Council on Occupational Education (COE) and was 

recertified in 2013. The contractor shall maintain the current COE Self Study keeping it 

current, relevant and consistent with COE's requirements. The contractor shall perform 

all tasks necessary to prepare for and maintain DCITA's COE accreditation. The 

contractor shall report any potential hazard to DCITA’s continued COE accreditation 

status. 

 

 American Council on Education (ACE) 
Several of DCITA's current course offerings have been vetted by ACE and recommended 

for lower and upper division college credit. It is anticipated that during the execution of 

this requirement several ACE "accredited" courses will require review and "re-

accreditation" from ACE. The Contractor shall perform all tasks necessary to recertify 

DCITA ACE accredited courses. 

 

 Commercial Certifications 
The DCITA curriculum framework is designed to provide requisite training to DCITA's 

students that meet their terminal learning objectives (e.g. Computer Forensic Examiner / 

Digital Media Collector) while aligning to the National Initiative for Cyber Security 

Education (NICE) and (when applicable and practical) aligning to various commercial 

certifications (e.g. Network + / GIAC /  EnCE / CISSP / A+ .). 
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The contractor is responsible for ensuring all existing certification alignments are 

maintained as well as for aligning new courses to additional commercial certifications as 

applicable within the comprehensive DCITA curriculum framework. The contractor shall 

ensure all courses and instructional materials aligned to commercial certifications are 

kept current with the certification requirements and standards.  

 

 Expanding Curriculum Accreditations 
The contractor shall develop a strategic plan of action to expand the scope of DCITA’s 

course validations into higher education accreditations (Middle States Commission on 

Higher Education (MSCHE)). (Section F, Deliverable 16). The goal is to increase 

acceptance, validation and integration of DCITA’s training into DoD and Air Force. 

 

C.5.2.5        SUBTASK 5 - DCITA SCHOOLHOUSE STRATEGIC 

 COMMUNICATION 

DC3 requires strategic communication support to inform and engage the cyber intelligence 

community about the DCITA schoolhouse training, certifications, and capabilities. The 

contractor shall develop and implement a strategic communication plan aimed at increasing 

awareness and student enrollment (Section F, Deliverable 17). The strategic communication plan 

should address the following: 

- Social media 

- Research DOD cyber training involvement. Stakeholder involvement within the DOD 

community (identifying areas where there is need for cyber training) recommend 

people/areas to speak to (knowledge of the DOD cyber community) 

- AF Times for DCITA Schoolhouse advertisement 

- Air Force Space Command (24
th

 Air Force) 

- Navy fleet 

- CoComs MagComsDefense media activity  

- Accessing vendor awareness situations in DOD community such as the Pentagon etc. 

- Cyber industry associations 

C.5.2.6         SUBTASK 6 – DCITA FACILITY SUPPORT 

The contractor is responsible for supporting and maintaining DCITA IT infrastructure.  The 

Contractor shall continuously analyze all DCITA facility features and develop recommendations 

pertaining to DCITA: hardware, lighting, classroom layout, functionality, power/cabling layout 

and computer workstations and furniture.  The contractor shall prepare and maintain facility 

diagrams of DCITA's training facility; these diagrams shall be kept up to date for the layout of 

each individual classroom. Facility diagrams shall be updated at a minimum annually and/or 

whenever facility modifications occur (Section F, Deliverable 31).  

 

Currently, DCITA’s classrooms and office facilities are located within separate DC3 leased 

properties in Linthicum, MD.  During the period of performance of this TO it is expected that the 

Government will relocate DCITA’s classrooms and offices into a single building near or adjacent 
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to DC3’s primary location in Linthicum, MD.  Should the Government relocate DCITA’s office 

spaces and classrooms, the contractor shall perform all functions necessary to accomplish 

moving into a new facility to include: 

 

1. IT Support 

2. Logistical Support  

3. Facilities Engineering Support 

 

C.5.3 TASK 3 – DCITA COURSEWARE SUPPORT 

 

The contractor must use the Instructional Systems Design (ISD) methodology (AFH 36-2235) 

for all life-cycle phases of all DCITA training materials.  

 

C.5.3.1  SUBTASK 1 - CURRICULUM MANAGEMENT 

 

The contractor is responsible for supporting the DCITA’s Curriculum Management Office 

(CMO). The CMO is responsible for the design, development and iterative evaluation of all 

courses, instructional media and training support materials and ensures sound ISD methodology 

is used for all courses and training materials.  

The contractor shall be responsible for ensuring the cohesion, efficacy, relevance, and quality of 

all DCITA training offerings regardless of course, delivery modality or audience.  The 

contractors  shall make certain all training offerings maintain alignment with the requirements of 

DCITA’s curriculum framework, the National Initiative for Cyber Education (NICE) [or its 

successor], American Council on Education (ACE) recommendations, and commercial 

certifications as applicable. 

 

C.5.3.2  SUBTASK 2 - TECHNICAL EDITING 

 

The contractor shall provide technical editing for all DCITA courses and curriculum materials 

ensuring DCITA’s training materials, written documents, instructional support materials and all 

other contractor produced items are technically correct, free from grammar and spelling 

mistakes, consistent in voice / tone and represent the highest standards of quality. 

 

C.5.3.3  SUBTASK 3 - EMERGING THREATS AND TECHNOLOGIES 

 

The contractor shall be responsible for working with DC3/DCITA’s SMEs (e.g. cyber 

investigative, computer forensics, intrusion detection, IT), customers, allied agencies and 

industry partners to ensure DCITA’s course content is up to date and emergent threats and 

technologies are identified and included into courses and training materials as necessary and 

appropriate.  The contractor shall provide a report encompassed within the MSR (Section 

C.5.1.5) describing trending, threats, opportunities and recommendations.   

 

C.5.3.4         SUBTASK 4 - INSTRUCTIONAL DELIVERY AND QUALITY ASSURANCE 
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The contractor shall develop an annual developing course calendar (Section F, Deliverable 18) 

that reflects student demands and training needs, ensuring adequate and appropriate instructional 

staffing for each course iteration, monitoring and assessing instructional delivery, monitoring 

and assessing course materials, monitoring and assessing student surveys and working 

collaboratively with the  DCITA Director/Deputy Director to ensure courses are of the highest 

quality, delivered professionally, and meet the evolving needs of DCITA’s customer base.  

 

C.5.3.5         SUBTASK 5 - SURVEYS AND ASSESSMENTS  

 

The contractor is responsible for all student, supervisor and customer surveys and for tracking 

student performance through careful monitoring of student assessments, tests, and similar 

performance measurement devices.   

The contractor shall develop and utilize student surveys similar to those described in the 

Measures of Effective Teaching (MET) project Learning about Teaching: Initial Findings from 

the Measures of Effective Teaching Project.  These surveys shall be integrated into the DCITA 

Learning Support System (DLSS) and made available to the Government on an as needed basis 

via the PIC (Section C.5.4.910).  The PIC metrics shall provide the Government an at a glance 

synopsis of all instructional delivery, student performance, and student satisfaction as well as 

details associated with any problem areas identified in the reporting for the last (30) business 

days.    

 

C.5.3.6          SUBTASK 6 - INSTRUCTIONAL STAFFING AND SCHEDULING  

 

The contractor shall provide and / or make readily available professional and qualified 

instructors who are subject matter experts (SMEs) in the course material they will teach and 

proficient in the delivery method used (ie. Distance Education via DLSS).  The contractor is 

responsible for scheduling instructors for course delivery and for ensuring adequate instructional 

staffing for each course.  The staffing requirements for each course are established and set forth 

in each course’s design document (Section J; Attachment Q). 

 

C.5.3.6.1 MOBILE TRAINING TEAMS 

 

Mobile Training Teams (MTTs) shall travel to various CONUS locations, as required, to provide 

DCITA courses to customers.  The MTTs shall conduct advance trips as necessary to accurately 

determine the customer has needs and preview the customer’s facilities.  The contractor shall 

make every attempt to deliver DCITA courses in the same manner and content, as the in-

residence version.  Any modifications to the course material and its presentation must be 

coordinated with the Government.  The Government will provide the contractor a minimum of 

one month’s notice of need for establishment of a MTT.  

 

C.5.3.7         SUBTASK 7 - ISD ANALYSIS PHASE SUPPORT 

 

The Contractor shall utilize standard and common PMI and business methodologies to conduct 

the analysis phase for new courses and courses for which major re-developments are 

contemplated. This analysis/business case shall include: 
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1. Need  

2. Target Audience 

3. Estimated Return on Investment (ROI) 

4. Availability of suitable commercial books to be used as principle student guide 

5. Level of effort requisite to develop course 

6. Impact of course development on other existing projects 

7. Major Deliverables Expected 

8. Proposed Project Schedule (high level) 

 

Student Guides / Books 

The Contractor shall utilize commercially available books, as student guides, for all new and re-

developed courses as much as is practical and possible.  If it is not possible to use an existing, 

commercially available book; the Contractor shall inform the Government of this, in writing, as 

part of the Course Project Plan.  

 

Course Project Plan 

The analysis phase shall result, at a minimum, in a Course Project Plan (Section F, Deliverable 

19); which shall be presented to the Government for review and approval.  The Course Project 

Plan, , shall provide the basis for initiating work on a course and for determining project 

performance, schedule compliance, scope compliance and costs containment.   

 

Formal acceptance and approval by the Government of the Course Project Plan  is required 

before any additional work (beyond that required to create the Course Project Plan) is done on 

the identified course or training material. 

 

C.5.3.8  SUBTASK 8 - ISD COURSE DESIGN PHASE SUPPORT 

After receiving formal approval of the Course Project Plan by the Government (Analysis Phase) 

the Contractor shall, following the Course Project Plan; begin work on the design phase of the 

course.  The deliverable for the design phase is principally the course Design Document (Section 

F, Deliverable 20). The Design Document shall be prepared, following the most current and 

approved DCITA format.  

 

The course Design Document shall at a minimum: 

1. Specify the Scope of the Course 

2. Define High-Level Learning Objectives (Course Terminal Learning Objectives) 

3. Describe the High Level Course Structure 

4. Identify Resources Needed to Conduct the Course 

5. Describe Alignment to a Commercial Certification (if applicable) 

6. Describe how the Course relates to and supports overall DCITA Curriculum (requisite) 

7. Provide guidance and methodology for course maintenance and a place to record this activity 

8. Describe and define the student evaluation and assessment plan  

9. Provide a course outline 

10. Serve as the source authority for the course and course requirements 

 

C.5.3.9  SUBTASK 9 - ISD COURSE DEVELOPMENT PHASE SUPPORT 
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The contractor is responsible for all activities requisite to the completion of the course 

development phase. The design document serves as the guide for course development. It is the 

blue print from which the course will be developed and maintained. Course development 

encompasses the acquisition and development of all materials necessary to ensure the successful 

delivery of the course.  

 

The contractor shall conduct all course development work in accordance with the approved 

Course Project Plan and Design Document. Any changes to the course from the specifications 

described in the Design Document and Course Project Plan must be made in collaboration with 

the Government and must be approved by the Government before implementation.  

Development Phase Deliverables (Section F, Deliverable 21 through 26) 

The Contractor shall prepare and deliver for approval to the Government (at a minimum) the 

following: 

1. Lesson Plans 

2. Instructor Guides 

3. Student Guides (If Needed) 

4. Student Lab Manuals (If Needed) 

5. Instructional Media (As Needed) 

6. Appropriate Student Assessment Materials 

 

The end product of the development phase is expected to be a fully realized training course 

complete with all requisite instructional materials, ready for delivery to DCITA's students. 

 

During the Development Phase, the Contractor will provide regular communication on the 

development progress to include reviews of content, instructional materials and routine meetings 

with project team members.  The purpose of these requirements is to ensure the Government has 

adequate oversight of the project and can, if necessary, make changes early enough into the 

process to ensure the delivered item(s) meet the Government’s requirements and avoid 

unnecessary development costs (time/scope/treasure).  

 

Student Guides / Lab Manuals and Instructor Guides 

When commercial books can be utilized the Contractor shall develop a Student Lab Manual to 

serve as an adjunct to the commercial book. The lab manual will describe repeatable exercises 

and other practical instructional materials as necessary. 

 

If during the planning/analysis phase it is determined that it is not possible to utilize a 

commercially available course book; the Contractor, as part of course development, shall prepare 

a Student Guide for the course, containing all the requisite information a student would need to 

ensure success in the course.  

 

Regardless of whether a commercial text book is utilized or not; the Contractor shall develop an 

Instructor Guide for every course.  The purpose of the instructor guide is to maintain course 

delivery integrity and consistency (over multiple iterations and varying instructional staff) and 

ensure the learning objectives defined in the course design document are met.  Instructor Guides 
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will vary in length, complexity and detail depending upon the course, the material presented and 

learning objectives. 

 

C.5.3.10 SUBTASK 10 - ISD COURSE IMPLEMENTATION PHASE SUPPORT 

The contractor is responsible for all activities requisite to ensure complete delivery of all training 

offered by DCITA, in accordance with the course's design document (as applicable), regardless 

of the manner of delivery. 

 

Upon acceptance and approval by the Government of all course materials requisite for course 

delivery; the contractor shall schedule the course for delivery and provide sufficient instructors, 

who are subject matter experts in the course materials to deliver the course in its entirety.  The 

contractor shall provide for the setup and teardown of in residence classrooms as necessary.  It is 

common for courses to end on Fridays with new courses starting in the same classroom the 

following Monday.  It is also possible for courses to end in the middle of a week and have a new 

course start the very next day (ie... course A ends on Tuesday in classroom 1 and course B starts 

in classroom 1 on Wednesday).  The contractor is responsible for ensuring the classroom is 

prepared for training delivery, prior to the start of the course. 

 

Any variance from the delivery method described in a course's design document must be 

approved by the Government in advance of course delivery. 

 

C.5.3.11 SUBTASK 11 - ISD EVALUATION PHASE SUPPORT 

 

The evaluation phase is multi-faceted and follows Kirkpatrick’s four level evaluation model 

(Reaction, Learning, Behavior, Results).   

 

Programmatic 

The course's design document will specify the frequency of and schedule for regular reviews of 

the course material, learning objectives, alignment to commercial certification (as applicable) 

and the course’s efficacy within the comprehensive DCITA curriculum framework. The 

contractor shall evaluate, maintain, recommend changes and modify all DCITA courses as 

necessary, in accordance with each course's design document and the requirements set forth in 

this TO.  The contractor shall provide the capability to audit and edit all developed courseware 

for accuracy, completeness, flow, balance, and clarity of understanding.  The contractor will 

work with internal and external SMEs to review existing materials and incorporate new material 

developed by SMEs into current or new courses.  In all cases, course review shall not be less 

than 1 year for all courseware. If there is a conflict between a course’s design document and this 

task order; the task order is directive. 

 

 

Post Delivery 

Every student attending and completing training at DCITA is required to complete a formal 

student evaluation.  This existing DCITA student evaluation shall be modified by the contractor 

in collaboration with the Government (Section F, Deliverable 27) per the different courses.  Only 

Government approved student evaluations may be used at DCITA.  
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The purpose of these evaluations is to measure the comprehensive quality of the course to 

include training materials, instructional delivery and relevancy to the student.  The contractor 

shall ensure these evaluations are incorporated into DLSS; are available to the Government on an 

as needed basis, and are incorporated into monthly reporting of course efficacy.  The contractor 

shall compile a monthly Course Summary report (Section F, Deliverable 28) from the PIC 

(Section C.5.4.910) for all courses delivered that  month, detailing student surveys and 

performance results for those courses and highlighting any problem areas, concerns or 

recommendations; summaries or synopsizes of student surveys are not acceptable.  These reports 

shall be provided to the Government within five  working days (WD) of the beginning of each 

month.  

 

The Contractor shall compile a comprehensive quarterly Student Evaluation report (Section F, 

Deliverable 29) via the PIC (Section C.5.4.910) tracking student evaluations per course to show 

any trending.  These reports will also include appropriate graphs, pie charts and similar visual 

information to provide an at a glance executive analysis of a student satisfaction and 

performance for the reporting period.  These reports shall include (at a minimum): 

 

1. Student performance scores for each course 

2. Student survey results for each course  

3. Instructional staff for each course 

4. Method of delivery (in residence, online, mobile) 

5. Course enrollment for each course 

6. Courses cancelled for that quarter 

 

C.5.4 TASK 4 – DCITA INFORMATION TECHNOLOGY SUPPORT 

 

C.5.4.1  SUBTASK 1 - DLSS MANAGEMENT 

 

DCITA utilizes a state of the art comprehensive, specialized integrated DCITA learning support 

system (DLSS) to provide all secure web services, distance education services, student 

registration services, public web services, student assessments, surveys, and statistics. The 

contractor shall provide expertise in the management, operation, continued evolution and 

maintenance of the DLSS.  The contractor shall maintain a public web site, a secure “informal” 

learning portal accessible via the Internet and an integrated Learning Management System 

(LMS) used to deliver on-line training, deliver continued professional education materials and as 

the system of record for all student records. 

 

The contractor shall provide on-line course registration and student records management.  The 

contractor shall adhere to all DoD and Federal system security and data integrity requirements 

necessary for accreditation and shall include data backup and restoration and continuity of 

operations capability, unless otherwise directed by the Government in writing.  
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The contractor shall provide all content for the DLSS and shall provide content for and keep 

current the secure informal learning portal. It is expected that informal learning portal content 

shall be updated daily. This content includes but is not limited to: 

 

1. Blogs 

2. White Papers 

3. Research Documents 

4. Short Training Videos 

5. Comments on Instructor and Student Postings 

 

 

 

C.5.4.1.1 WEB DEVELOPMENT SUPPORT 

 

The DCITA website (www.dcita.edu) is the public face of DCITA to anyone on the internet.  As 

such this website must exhibit the highest standards for quality, professionalism and usability. 

The Contractor shall provide expertise in commercial/government website development to 

include design, graphic arts and technical support. 

 

C.5.4.1.2 DLSS FORUMS SUPPORT 

 

The DLSS is used to host a collaborative, informal but structured learning environment where 

students and DCITA staff can communicate, share information and explore trends in cyber 

investigations.  The DLSS forums are categorized by subject matter such as Computer Forensics 

and Network Investigations.  Content for the forums comes from DCITA subject matter experts, 

instructional staff and students.  The Contractor is responsible for ensuring all informal content is 

reviewed, meets applicable guidelines, does not violate classification levels/standards and is free 

from profanity, offensive or otherwise inappropriate statements. 

 

C.5.4.1.3 DLSS TUTORIALS SUPPORT 

 

The contractor is responsible for developing and posting tutorials to the tutorial section of the 

DCITA portal.  Tutorials are short, targeted informational postings designed to address a single 

issue.  While tutorials can be posted by anyone, including students, it is the Government’s 

expectation that the majority of tutorials will come from the contractor and that all tutorials, 

regardless of source, shall be vetted by the contractor for accuracy and relevance.    

 

C.5.4.1.4 DLSS AND INFRASTRUCTURE SUPPORT 

 

The DLSS is housed and will remain in a secure data center in Culpepper, Virginia.   

The contractor is responsible for establishing, replacing and/or modifying DLSS components and 

will require advance Government in writing.  The contractor shall conduct systems 

administration, security monitoring, information assurance, database development/management, 

quality assurance, student support, trouble shooting, remediation and project management for the 

DLSS system.  The contractor shall immediately report any security incidents, improprieties, 

unauthorized activities or unscheduled system downtime to the Government, when discovered. 

http://www.dcita.edu/
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All equipment, software and systems used for DLSS must meet DoD standards and continued 

DoD accreditation of the entire DLSS.  

 

C.5.4.2  SUBTASK 2 - CERTIFICATION & ACCREDITATION 

 

Currently, DCITA has a Global Information Grid (GIG) waiver. The contractor shall produce, 

document, process and maintain Certification & Accreditation (C&A) packages for the DLSS, 

IAW DoD 8510.01 Risk Management Framework (RMF) for DoD Information Technology (IT). 

The Contractor shall identify, develop and document the security process or procedures to meet 

all DoD 8510.01 requirements.  

 

The Contractor shall identify and document the applicability of the cybersecurity controls from  

 

The C&A packages shall include supporting documentation for, but not limited to: 

 

1. Security requirements 

2. Security requirement Verification & Validation 

3. Sensitivity of the data being processed 

4. Identification of the system threats and vulnerabilities 

5. Project likelihood of attack and exploitation 

6. Identification of existing and planned countermeasures 

 

The supporting documents shall be to the level of detail so as to support obtaining appropriate 

Authority to Test, Connect, or Operate to meet program and integration timelines.  

 

C.5.4.3  SUBTASK 3 - CONFIGURATION MANAGEMENT SUPPORT 

 

The contractor shall develop and implement a Configuration Management (CM) system for all 

DCITA IT systems. The CM system shall include configuration identification, data management, 

audits, change control, status accounting, and deficiency reporting.  The CM system shall be 

documented in a Configuration Management Plan (CMP) that includes / addresses the entire 

lifecycle of the IT system (Section F, Deliverable 30). 

 

C.5.4.4  SUBTASK 4 - IT SYSTEMS SECURITY 

 

The contractor shall perform all tasks necessary to ensure applicable DCITA IT systems are 

secure and meet all applicable DoD and Air Force policies, directives, memorandum and 

requirements.  The Contractor shall design, develop, engineer and implement solutions that meet 

established security requirements.  The Contractor shall perform regular vulnerability and risk 

assessments of DCITA's training and development computer/network systems and applications. 

The contractor shall perform regular and routine vulnerability and risk assessments of the DLSS. 

The results of these assessments shall be reported to the Government within five (5) days of the 

completed assessment (Section F, Deliverable 32).  The contractor shall report all findings and 

recommendations in this report.  
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The contractor shall configure test beds and conduct testing: record and analyze results.  The 

contractor shall test training and developmental computer/network systems and applications for 

ease of unregulated entry; systems resources denial; system information corruption; unlawful use 

of system resources and system vulnerability.  The contractor shall perform information 

protection functions for training networks, development networks and the DLSS.  The contractor 

shall maintain the integrity and privacy of DCITA's DLSS and training information systems; 

evaluate, implement and configure systems to ensure full compliance with applicable DoD and 

Air Force regulations, directives, memorandum and requirements listed below. 

 

The contractor shall support the cybersecurity guidance to ensure compliance with: 

 

1. Department of Defense Instructions (DoDI) 8500.01 (Section J, Attachment V) 

2. DoDI 8510.01 – Risk Management Framework (RMF) for DoD Information Technology (IT) 

(Section J, Attachment W) 

3. Air Force Instruction (AFI) 33-200 Section J, Attachment X) 

4. AFI 33-210 (Section J, Attachment Y) 

 

C.5.4.5  SUBTASK 5 - NETWORK ADMINISTRATION 

 

The Contractor shall install and maintain routers, switches, hubs and necessary cabling 

comprising the DCITA networks (Section J, Attachment Z).  The contractor shall maintain the IP 

addressing schema for the entire enterprise infrastructure, modify switch, router and hub 

configurations to ensure optimum network performance and configure Access Control Lists to 

grant/restrict network access to authorized uses and protocols.  The contractor shall provide 

metrics collection in support of DCITA training and developmental enterprise infrastructure and 

information flow management. Configure, operate and maintain enterprise training and 

development network management systems and provide necessary backup of such systems.  The 

contractor shall provide proactive and reactive management of resources by monitoring and 

controlling networks, available bandwidth, hardware and distributed software resources.  The 

contractor shall respond to detected security incidents, network faults (errors) and user reported 

outages at the time of customer referral.  

 

C.5.4.5.1 DCITA INFORMATION MANAGEMEMT OFFICE 24/7 ON-CALL 

SUPPORT 

 

The contractor’s DCITA Information Management Office (IMO) shall provide 24/7 on-call 

support for problems concerning DCITA’s network operations and/or the power conditioner unit 

(PCU) supporting DCITA.  The contractor shall ensure an IMO staff member is on-call 24/7, and 

able to report to DCITA’s facility within 60 minutes of notification.   

 

C.5.4.6 SUBTASK 6 – HARDWARE/SOFTWARE SUPPORT SERVICES 

The contractor shall identify, install, maintain, and remove hardware and software components 

as required to ensure full operational capability of the DCITA IT environment to include the 

DLSS and classroom IT systems.  The contractor shall perform preventative maintenance in 

accordance with Original Equipment Manufacturer (OEM) recommendations and best industry 
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practices.  The contractor shall notify the COR and DCITA TPOC of any unscheduled outages or 

repairs that will impact any aspect of training delivery.  The contractor shall plan for and 

schedule repairs, upgrades or periodic maintenance so that these activities do not disrupt training 

development or training delivery.  These planned for events shall be approved by the 

Government before implementation.  

 

The contractor is responsible for maintaining records of all maintenance, regardless of the entity 

responsible for the repair in a Maintenance Report and shall be reported within the MSR (Section 

C.5.1.5). The Contractor shall provide a summary report of all hardware related issues, problems, 

outages and repairs each month in the MSR. 

 

 

 

C.5.4.7  SUBTASK 7 - DCITA GRAPHIC ARTS & MULTIMEDIA SERVICES 

 

The Contractor shall provide professional graphic arts, graphic design, graphic editing, 

audio/video support and specialized multimedia support, but not limited to, for the following: 

 

 E-learning package development to directly support the generation and maintenance of 

superior-quality of in-residence and on-line learning products 

 On-line learning products such as CyberCasts, adjunct instructional videos and 

interactive graphics 

 Formal learning materials associated with structured courses 

 Books, student lab manuals, handouts, charts and similar items. 

 

All online materials shall comply with and conform to DoD standards for interoperability and 

cross platform integration and Sharable Content Object Reference Model (SCORM) 

requirements, unless exempted in writing by the Government. 

 

C.5.4.8  SUBTASK 8 - IT SYSTEMS LIFE CYCLE MANAGEMENT  

 

The contractor shall provide life cycle management for all IT systems used to develop and 

deliver DCITA training to include the DLSS.  IT life cycle management reporting shall be 

integrated into the DLSS and made available to the Government. 

 

C.5.4.9  SUBTASK 9 - PROGRAM INFORMATION CENTER 

 

The contractor shall develop and maintain a secure, web based (preferably located within DLSS) 

Program Information Center (PIC).  The PIC shall document DCITA’s operations, policies, 

procedures, program performance metrics, goals, and objectives. The PIC shall be developed by 

the end of Fiscal Year 2015 (Section F, Deliverable 33).  

 

The PIC shall have the technical capability to provide to the Government, Curriculum Manager, 

and selected contract personnel  the following: 
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1. Dash Board – providing at a glance summaries of operations, up to date metrics (as set 

forth by the Government) and problem notifications. 

2. Query – allowing the Government to generate custom reports from the LMS (DLSS) as 

needed and necessary. 

3. Resource management including financial resource management, budgeting, 

procurement, IT inventory life-cycle management, and physical asset management. 

 

The PIC shall also, at a minimum, address the following: 

 

1. DCITA’s Instructional Systems Design (ISD) processes, work flows, and procedures 

2. Resource management information to include processes, work flows, and procedures and 

primary points of contact. 

3. Classroom configuration processes and procedures 

4. Security and Safety Information / Points of Contact, processes and procedures 

5. Course Schedule 

6. Help Desk  

 

The PIC shall have the technical capability of providing a bulletin board or similarly designed 

interface allowing for open / secure informal communications between Government and 

contractor personnel. To safeguard salary, rate, and other sensitive information, the offeror’s PIC 

solution may segregate such data into a separate database or application, with additional access 

controls and user authentication. Upon completion the PIC shall have the ability to produce the 

necessary reports throughout the following sections of this requirement: 

 

1. Registrar’s Office Reports (Section C.5.2.1) 

2. Surveys and Assessments (Section C.5.3.5) 

3. Course Summary Report (Section C.5.3.11) 
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NOTE:  The Section numbers in this TO correspond to the Section numbers in the Alliant 

Contract.   

D.4   DELIVERABLES MEDIA 

 

The contractor shall provide electronic copies of each deliverable.  Electronic copies shall be 

delivered via email attachment or other media by mutual agreement of the parties.  The 

electronic copies shall be compatible with current MS Office products or other applications as 

appropriate and mutually agreed to by the parties. 
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NOTE:  The Section numbers in this TO correspond to the Section numbers in the Alliant 

Contract.   

E.2   PLACE OF INSPECTION AND ACCEPTANCE 

Inspection and acceptance of all work performance, reports, and other deliverables under this TO 

shall be performed by DC3/DCITA TPOC and the FEDSIM COR.  

E.3   SCOPE OF INSPECTION 

All deliverables will be inspected for content, completeness, accuracy, and conformance to TO 

requirements by the FEDSIM COR.  Inspection may include validation of information or 

software through the use of automated tools, testing, or inspections of the deliverables, as 

specified in the TO.  The scope and nature of this inspection will be sufficiently comprehensive 

to ensure the completeness, quality, and adequacy of all deliverables. 

The Government requires a period NTE 15 workdays after receipt of final deliverable items for 

inspection and acceptance or rejection. 

E.4   BASIS OF ACCEPTANCE 

The basis for acceptance shall be compliance with the requirements set forth in the TO, the 

contractor’s proposal, and relevant terms and conditions of the contract.  Deliverable items 

rejected shall be corrected in accordance with the applicable clauses. 

For IT development, the final acceptance will occur when all discrepancies, errors, or other 

deficiencies identified in writing by the Government have been resolved through documentation 

updates, program correction, or other mutually agreeable methods. 

Reports, documents, and narrative-type deliverables will be accepted when all discrepancies, 

errors, or other deficiencies identified in writing by the Government have been corrected. 

If the draft deliverable is adequate, the Government may accept the draft and provide comments 

for incorporation into the final version. 

All of the Government's comments on deliverables must either be incorporated in the succeeding 

version of the deliverable, or the contractor must demonstrate to the Government's satisfaction 

why such comments should not be incorporated. 

If the Government finds that a draft or final deliverable contains spelling errors, grammatical 

errors, or improper format, or otherwise does not conform to the requirements stated within this 

TO, the document may be immediately rejected without further review and returned to the 

contractor for correction and resubmission.  If the contractor requires additional Government 

guidance to produce an acceptable draft, the contractor shall arrange a meeting with the FEDSIM 

COR.  

E.5   DRAFT DELIVERABLES 

The Government will provide written acceptance, comments, and/or change requests, if any, 

within 15 workdays (unless specified otherwise in Section F) from Government receipt of the 

draft deliverable.  Upon receipt of the Government’s comments, the contractor shall have ten 
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workdays to incorporate the Government's comments and/or change requests and to resubmit the 

deliverable in its final form. 

E.6   WRITTEN ACCEPTANCE/REJECTION BY THE GOVERNMENT 

The CO/COR will provide written notification of acceptance or rejection of all final deliverables 

within 15 workdays (unless specified otherwise in Section F).  All notifications of rejection will 

be accompanied with an explanation of the specific deficiencies causing the rejection. 

E.7   NON-CONFORMING PRODUCTS OR SERVICES 

Non-conforming products or services will be rejected.  Deficiencies will be corrected, by the 

contractor, within ten workdays of the rejection notice.  If the deficiencies cannot be corrected 

within ten workdays, the contractor shall immediately notify the FEDSIM COR of the reason for 

the delay and provide a proposed corrective action plan within ten workdays.  

If the contractor does not provide products or services that conform to the requirements of this 

TO, the Government will document the issues associated with the non-conforming products or 

services in the award fee determination report, and there will be an associated reduction in the 

earned award fee. 
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NOTE:  The Section numbers in this TO correspond to the Section numbers in the Alliant 

Contract.   

F.3   TASK ORDER PERIOD OF PERFORMANCE 

The period of performance for this TO is a one-year Base Period with 4 one-year Option Periods. 

F.4   PLACE OF PERFORMANCE 

The primary place of performance for all work performed under this requirement shall be located 

at,  

DC3/DCITA 

911 Elkridge Landing 

Suite 200 

Linthicum, MD 21090 

Long distance travel is anticipated to be required mostly in support of Mobile Training Team 

(Section C.5.3.6.1). 

F.5   DELIVERABLES 

The following schedule of milestones will be used by the FEDSIM COR to monitor timely 

progress under this TO. 

The following abbreviations are used in this schedule:  

IAW: In Accordance With 

NLT:  No Later Than 

PS: Project Start 

TOA:  Task Order Award 

All references to Days:  Government Workdays (WD) 

Deliverables are due the next Government workday if the due date falls on a holiday or weekend. 

The contractor shall submit the deliverables listed in the following table: 

# MILESTONE/DELIVERABLE CLIN PWS 

REFERENCE 

PLANNED COMPLETION 

DATE 

1 Project Start (PS)   At TOA 

2 Kick-Off Meeting X001 C.5.1.1 Within 25 WD of TOA 

3 Draft Project Management Plan X001 C.5.1.2 NLT 5 WD after PS 

4 Final Project Management Plan X001 C.5.1.2 Within 30 WD after award 

5 Update Project Management Plan  X001 C.5.1.3 As needed, no less frequently 

than annually 

6 Update Quality Control Plan X001 C.5.1.4.1 IAW PMP 

7 Monthly Status Report X001 C.5.1.5 10
th

 day of the subsequent month 

8 Operational Status Meeting X001 C.5.1.6 IAW Monthly Status Report 

9 Operational Status Meeting Minutes  X001 C.5.1.6 NLT 5 WD after Operational 

Status Meeting 
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# MILESTONE/DELIVERABLE CLIN PWS 

REFERENCE 

PLANNED COMPLETION 

DATE 

10 Risk Management Plan  X001 C.5.1.7 IAW PMP 

11 Supply Chain Risk Management Plan X001 C.5.1.7 IAW PMP 

12 Long-Distance Trip Summary X001 C.5.1.9 NLT 5 WD after trip completion 

13 Transition-In Plan  X001 C.5.1.10 Within 5 WD of TOA 

14 Transition-Out Plan X001 C.5.1.11 NLT 90 calendar days prior to 

TO expiration date 

15 IPR Agenda X001 C.5.1.12 NLT 5 WD prior to IPR 

16 MSCHE Strategic Plan X001 C.5.2.4 120 days after TOA 

17 Strategic Communication Plan  X001 C.5.2.5 PS + 6 months and updated as 

needed. Progress reported to IPR 

18 DCITA Course Calendar X001 C.5.3.4 Annually 

19 Course Project Plan X001 C.5.3.7 Provided when new course 

developed 

20 Course Design Document X001 C.5.3.8 Provided when new course 

developed 

21 Lesson Plan X001 C.5.3.9 Provided when new course 

developed 

22 Instructor Guides X001 C.5.3.9 Provided when new course 

developed 

23 Student Guides X001 C.5.3.9 Provided when new course 

developed 

24 Student Lab Manuel’s X001 C.5.3.9 Provided when new course 

developed 

25 Instructional Media X001 C.5.3.9 Provided when new course 

developed 

26 Student Assessment Materials X001 C.5.3.9 Provided as needed per course 

27 Student Evaluation Document X001 C.5.3.11 Updated as needed per course 

28 Course Summary Report X001 C.5.3.11 5 WDs after beginning of each 

month 

29 Student Evaluation Report X001 C.5.3.11 As directed by the DC3/DCITA 

Director and Deputy Director 

30 Configuration Management Plan X001 C.5.4.3 30 days after TO award 

31 DCITA Facility Diagrams X001 C.5.3.6 Updated whenever facility 

modifications occur. 

32 IT Systems Security Assessment 

Reports 

X001 C.5.4.4 Within 5 WD of completed 

Assessments 

33 PIC Development X001 C.5.4.9 Within Fiscal Year 2015 

34 Copy of TO (initial award and all 

modifications) 

 F.5.1  Within 10 workdays of award 

The contractor shall mark all deliverables listed in the above table to indicate authorship 

by contractor (i.e., non-Government) personnel; provided, however, that no deliverable 

shall contain any proprietary markings inconsistent with the Government's data rights set 
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forth in this TO.  The Government reserves the right to treat non-confirming markings in 

accordance with subparagraphs (e) and (f) of the FAR clause at 52.227-14. 

F.5.1   PUBLIC RELEASE OF CONTRACT DOCUMENTS REQUIREMENT 

The contractor agrees to submit, within ten workdays from the date of the Contracting Officer’s 

execution of the initial TO (Section F, Deliverable 34), or any modification to the TO (exclusive 

of Saturdays, Sundays, and Federal holidays), a portable document format (PDF) file of the fully 

executed document with all proposed necessary redactions, including redactions of any trade 

secrets or any commercial or financial information that it believes to be privileged or confidential 

business information, for the purpose of public disclosure at the sole discretion of GSA.  The 

contractor agrees to provide a detailed written statement specifying the basis for each of its 

proposed redactions, including the applicable exemption under the Freedom of Information Act 

(FOIA), 5 U.S.C. § 552, and, in the case of FOIA Exemption 4, 5 U.S.C. § 552(b)(4), shall 

demonstrate why the information is considered to be a trade secret or commercial or financial 

information that is privileged or confidential.  Information provided by the contractor in response 

to the contract requirement may itself be subject to disclosure under the FOIA. Submission of the 

proposed redactions constitutes concurrence of release under FOIA. 

GSA will carefully consider all of the contractor’s proposed redactions and associated grounds 

for nondisclosure prior to making a final determination as to what information in such executed 

documents may be properly withheld. 

F.5.2   DELIVERABLES MEDIA 

The contractor shall deliver all electronic versions by email and removable electronic media, as 

well as placing in the DC3/DCITA designated repository.  The following are the required 

electronic formats, whose versions must be compatible with the latest, commonly available 

version on the market. 

 Text MS Word 

 Spreadsheets MS Excel 

 Briefings MS PowerPoint 

 Drawings MS Visio 

 Schedules MS Project 

F.6   PLACE(S) OF DELIVERY 

Unclassified deliverables and correspondence shall be delivered to the GSA Contracting Officer 

(CO) or Contracting Officer’s Representative (COR) at the following address: 

GSA FAS AAS FEDSIM 

ATTN:  Keith Parks, COR 

1800 F Street, NW 

Suite 3100 (QF0B) 

Washington, D.C. 20405 

Telephone: 703-605-3648 

Email:  keith.parks@gsa.gov  

mailto:keith.parks@gsa.gov
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Copies of all deliverables shall also be delivered to the DC3/DCITA TPOC at the following 

address:   

To be provided at award.  

F.7   NOTICE REGARDING LATE DELIVERY/PROBLEM NOTIFICATION REPORT 

(PNR) 

The contractor shall notify the FEDSIM COR via a Problem Notification Report (PNR) (Section 

J, Attachment P) as soon as it becomes apparent to the contractor that a scheduled delivery will 

be late.  The contractor shall include in the PNR the rationale for late delivery, the expected date 

for the delivery, and the project impact of the late delivery.  The FEDSIM COR will review the 

new schedule and provide guidance to the contractor.  Such notification in no way limits any 

Government contractual rights or remedies including, but not limited to, termination.
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NOTE:  The Section numbers in this TO correspond to the Section numbers in the Alliant 

Contract.   

G.3.5   CONTRACTING OFFICER’S REPRESENTATIVE 

The CO will appoint a COR in writing through a COR Appointment Letter that will be provided 

to the contractor upon award (Section J, Attachment A).  The COR will receive, for the 

Government, all work called for by the TO and will represent the CO in the technical phases of 

the work.  The COR will provide no supervisory or instructional assistance to contractor 

personnel. 

The COR is not authorized to change any of the terms and conditions, scope, schedule, and price 

of the Contract or the TO.  Changes in the scope of work will be made only by the CO by 

properly executed modifications to the Contract or the TO.  

G.3.5.1   CONTRACT ADMINISTRATION 

Contracting Officer: 

Wesley L. DewaltRobert Wade 

GSA FAS AAS FEDSIM 

1800 F Street, NW 

Suite 3100 (QF0B) 

Washington, D.C. 20405 

Telephone: (202) 603-0283 (703) 605-9265 

Email:  robert.wade@gsa.gov wesley.dewalt@gsa.gov  

Contracting Officer’s Representative: 

Keith Parks 

GSA FAS AAS FEDSIM 

1800 F Street, NW 

Suite 3100 (QF0B) 

Washington, D.C. 20405 

Telephone: (703) 605-3648 

Email:  keith.parks@gsa.gov 

Technical Point of Contact: 

To be provided at award  

G.9.6   INVOICE SUBMISSION 

The contractor shall submit Requests for Payments in accordance with the format contained in 

General Services Administration Acquisition Manual (GSAM) 552.232-25, PROMPT 

PAYMENT (NOV 2009), to be considered proper for payment.  In addition, the following data 

elements shall be included on each invoice. 

Task Order Number:  (from GSA Form 300, Block 2) 

Paying Number:  (ACT/DAC NO.) (From GSA Form 300, Block 4) 

FEDSIM Project Number: (Fill in project number) 

mailto:robert.wade@gsa.gov
mailto:keith.parks@gsa.gov
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Project Title: (Fill in project title) 

The contractor shall certify with a signed and dated statement that the invoice is correct and 

proper for payment. 

The contractor shall provide invoice backup data in accordance with the contract type, including 

detail such as labor categories, rates, and quantities of labor hours per labor category.   

The contractor shall submit invoices as follows: 

The contractor shall utilize FEDSIM’s electronic Assisted Services Shared Information System 

(ASSIST) to submit invoices.  The contractor shall submit invoices electronically by logging 

onto the following link (requires Internet Explorer to access the link): 

https://portal.fas.gsa.gov 

Log in using your assigned ID and password, navigate to the order against which you want to 

invoice, click the Invoices and Acceptance Reports link in the left navigator, and then click the 

Create New Invoice button.  The AASBS Help Desk should be contacted for support at 877-472-

4877 (toll free) or by email at AASBS.helpdesk@gsa.gov.  By utilizing this method, no paper 

copy of the invoice shall be submitted to GSA FEDSIM or the GSA Finance Center.  However, 

the FEDSIM COR may require the contractor to submit a written “hardcopy” invoice with the 

client’s certification prior to invoice payment. 

G.9.6.1   INVOICE REQUIREMENTS 

The contractor shall submit a draft or advance copy of an invoice to the client POC for review 

prior to its submission to GSA. The contractor shall submit simultaneous copies of the invoice to 

both GSA and the client POC.  Receipts are provided on an as requested basis. 

The final invoice is desired to be submitted within six months of project completion. 

G.9.6.1.1   COST-PLUS-AWARD-FEE (CPAF) CLINs  

The contractor may invoice monthly on the basis of cost incurred for the CPAF CLINs.  The 

invoice shall include the period of performance covered by the invoice and the CLIN number 

and title.  All hours and costs shall be reported by CLIN element (as shown in Section B), by 

contractor employee, and shall be provided for the current billing month and in total from project 

inception to date.  The contractor shall provide the invoice data in spreadsheet form with the 

following detailed information.  The listing shall include separate columns and totals for the 

current invoice period and the project to date. 

a. Employee name (current and past employees) 

b. Employee company labor category 

c. Employee Alliant labor category 

d. Monthly and total cumulative hours worked by task and CLIN 

e. Corresponding TO  bidceiling Proposed rate 

f. Cost incurred not billed by task and CLIN 

g. Current approved forward pricing rate agreement in support of indirect costs billed 

https://portal.fas.gsa.gov/
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All cost presentations provided by the contractor shall also include Overhead charges and 

General and Administrative charges and shall also include the Overhead and General and 

Administrative rates being applied. 

The contractor may invoice after accepting the modification which includes the award fee 

determination and any corresponding deobligation of unearned fee.  See the Award Fee 

Determination Plan in Section J, Attachment H for additional information on the award fee 

determination process. 

G.9.6.1.2   OTHER DIRECT COSTS (ODCs) 

The contractor may invoice monthly on the basis of cost incurred for the ODC CLIN.  The 

invoice shall include the period of performance covered by the invoice and the CLIN number 

and title.  In addition, the contractor shall provide the following detailed information for each 

invoice submitted, as applicable.  Spreadsheet submissions are required. 

a. Tools and/or ODCs purchased 

b. Consent to Purchase number or identifier 

c. Date accepted by the Government 

d. Associated CLIN 

e. Project-to-date totals by CLIN 

f. Cost incurred not billed 

g. Remaining balance of the CLIN 

All cost presentations provided by the contractor shall also include Overhead charges, General 

and Administrative charges, and Fee. 

G.9.6.1.3   TRAVEL 

Contractor costs for travel will be reimbursed at the limits set in the following regulations (see 

FAR 31.205-46): 

a. Joint Travel Regulation (JTR) - prescribed by the GSA, for travel in the contiguous U.S. 

b. Federal Travel Regulation (FTR) Volume 2, Department of Defense (DoD) Civilian 

Personnel, Appendix A - prescribed by the DoD, for travel in Alaska, Hawaii, and outlying areas 

of the U.S.   

The contractor may invoice monthly on the basis of cost incurred for cost of travel comparable 

with the JTR/FTR.  The invoice shall include the period of performance covered by the invoice, 

the CLIN number and title.  Separate worksheets, in MS Excel format, shall be submitted for 

travel. 

CLIN/Task Total Travel: This invoice information shall identify all cumulative travel costs billed 

by CLIN/Task.  The current invoice period’s travel details shall include separate columns and 

totals and include the following: 

a. Travel Authorization Request number or identifier, approver name, and approval date 

b. Current invoice period 

c. Names of persons traveling 
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d. Number of travel days 

e. Dates of travel 

f. Number of days per diem charged 

g. Per diem rate used 

h. Total per diem charged 

i. Transportation costs 

j. Total charges 

k. Explanation of variances exceeding 10% of the approved versus actual costs 

l. Indirect Handling Rate 

 

All cost presentations provided by the contractor shall also include Overhead charges and 

General and Administrative charges.  
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NOTE:  The Section numbers in this TO correspond to the Section numbers in the Alliant 

Contract.   

H.2   KEY PERSONNEL 

The personnel specified below are considered essential to the work being performed under this 

TO and may, with the consent of the contracting parties, be changed from time to time during the 

course of the contract by adding or deleting personnel or facilities, as appropriate.  (CFR-2011-

Title 48- Vol 7 – Section 3052.215-70). 

 

The Government “may require the Contractor to prohibit its employees from working on this TO 

if continued employment becomes detrimental to the public’s interest for any reason including, 

but not limited to carelessness, insubordination, incompetence, or security concerns.”  

 

Key personnel will provide to the Government their credentials during the bidding phase.  Key 

positions must be approved by the Government prior to the award or the person assuming the 

duties associated with that position.  Key personnel must speak and clearly communicate in 

English.   

 

The following personnel are considered key for the entirety of this task order. 

1. Program Manager  

2. Lead Project Manager 

3. Lead Curriculum Manager 

4. Instructional Delivery and Quality Assurance Lead 

5. DCITA Schoolhouse Registrar 

6. Information Management Engineer Lead 

  



SECTION H – SPECIAL CONTRACT REQUIREMENTS 

Task Order Request GSC-QF0B-14-32878 

Amendment 4 PAGE H-2 
 
 

H.2.3   PROGRAM MANAGER 

The Program Manager (PM)  is responsible for the whole of the DCITA program. The contractor 

shall designate an on-site PM empowered to commit the company and who shall be responsible 

for the performance of the work set forth in this task order.  

The PM shall have authority to act for the Contractor on all matters relating to the daily 

operations of this task order and shall be responsible for all aspects of performance under this 

task-order. 

Strategic planning, personnel management, subcontractor interface, customer relations, 

operational planning and management and reporting are some of the critical requirements of the 

PM position.   

It is required that the PM has the following qualifications: 

 Bachelor’s Degree within a field similar to the scope of this requirement 

 Project Management Professional (PMP) credentials   

 Experience managing and supervising employees of various labor categories and skills in 

projects similar in size and scope as referenced under this TO.   

 Experience managing various assignments and prioritizing daily operational issues 

 

It is desirable that the PM have the following qualifications: 

 Master’s Degree within a field similar to the scope of this requirement 

 Federal cyber-crime investigations experience (DoD experience preferred) 

 Knowledge/Experience in Cyber Training and Investigations 

 Experience implementing approaches to improve training services and/or cut costs 

through the use of current technologies 

H.2.4  LEAD PROJECT MANAGER 

The Lead Project Manager is responsible for the daily management and control over the various 

projects and supporting initiatives undertaken at DCITA. The Lead Project Manager is 

responsible for de-conflicting projects and initiatives and for ensuring the government's priorities 

and requirements are reflected and supported in all projects and initiatives undertaken at DCITA. 

The Lead  Project  Manager  shall have full authority (in the absence of the PM) to act for the 

Contractor on all matters relating to the daily operations of this task order and shall be 

responsible for all aspects of performance under this task order.It is required that the Lead 

Project Manager has the following qualifications: 

 Bachelor’s Degree within a field similar to the scope of this requirement 

 Project Management Professional (PMP) credentials   

 Experience managing various assignments and prioritizing daily operational issues 

 Experience identifying user requirements, translating the requirements into project plans, 

implementing plans, and presenting project status/plan briefings to the Government (DoD 

experience preferred). 

 

It is desirable that the Lead Project Manager have the following qualifications: 

 Master’s Degree within a field similar to the scope of this requirement 
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 Federal cyber-crime investigations experience (DoD experience preferred) 

 Knowledge/Experience in Cyber Training and Investigations 

 Experience implementing approaches to improve training services and/or cut costs 

through the use of current technologies 

 

H.2.5            LEAD CURRICULUM MANAGER 

 

The Contractor shall designate an on-site lead for DCITA curriculum development and ensuring 

instructor preparedness.  

 

It is required that the Lead Curriculum Manager has the following qualifications: 

 Master’s Degree in Educational Theory/Instructional Design or similar field  

 5 or more years of experience developing, evaluating, or improving training courses and/or 

programs 

 Experience implementing innovative methodologies that have improved instructional design 

processes 

 Experience identifying training requirements and curriculum based on the analysis of user 

needs and technology evolution 

 Experience developing and implementing a continuous training maintenance program that 

includes training evaluations using trainee feedback. 

 Experience developing trainee assessments with respect to established criteria or standards 

aimed at proper task performance 

 Experience developing/implementing a tracking system established that allows changes and 

updates to the training materials to be performed efficiently 

 

It is desirable that the Lead Curriculum Manger has the following qualification: 

 PhD in Educational Theory/Instructional Design or similar field 

 

H.2.6  INSTRUCTIONAL DELIVERY AND QUALITY ASSURANCE LEAD 

 

It is required that the Instructional Delivery and Quality Assurance Lead has the following 

qualifications: 

 Bachelor Degree in education, social science or related field. 

 Experience with technical training delivery and development using the ISD process. 

 Experience applying instructional design and curriculum development methodologies and 

learning strategies in DoD or Federal Law Enforcement/Counterintelligence training 

programs 

 

It is desirable that the Instructional Delivery and Quality Assurance Lead has the following 

qualifications 

 Master’s Degree in education, social science, or related field. 

 Knowledge of cyber-crime evidence collection techniques, data analysis, and laws 

surrounding cyber investigations evidence. 

 Knowledgeable of current technology and tools applicable to cyber investigations and 

investigative functions within various operating systems. 
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 Experience implementing cyber solutions for operational Federal law enforcement / 

counterintelligence problems 

 Familiarity with EnCase, FTK, Network Intrusions and IT Technology 

 

H.2.7  DCITA SCHOOLHOUSE REGISTRAR 

 

The DCITA Registrar serves as the first point of contact for all customers to include students, 

faculty, DoD / Federal Training Managers and government personnel. Additionally, the DCITA 

Registrar provides direction and coordination of all facets of the DCITA Registrar’s Office, to 

include student registration services, class schedules and oversight of the Academy’s course 

withdrawal process.  

 

It is required that the DCITA Registrar has the following qualifications: 

 Bachelor’s degree in student services, educational administration or a related area 

 Experience in providing guidance and supervision for the management, security, and 

preservation of academic records. 

 Experience in creating and presenting briefs and/or written/verbal reports 

 

It is desirable that the DCITA Registrar has the following: 

 Knowledge of DoD Records Management Requirements 

 Experience in analyzing course prerequisites, certification and/or curriculum requirements 

H.2.8  LEAD INFORMATION MANAGEMENT ENGINEER 

The contractor shall designate a Lead Information Management Engineer responsible for design, 

development, maintenance, management and support of DLSS, DCITA IT assets and DCITA 

facility engineering.  The Lead Information Management Engineer provides IT guidance and 

support, serves as the DLSS engineering lead and works with SMEs and other stakeholders to 

identify, develop, integrate, and transition operational concepts and potential solutions through 

the process of requirements definition, concept development, and experimentation, analysis, and 

refinement. 

 

It is required that the Lead Information Management Engineer has the following qualifications: 

 Master’s Degree in Computer Science, Computer Engineering, or similar discipline  

 Five (5) years’ experience working in Systems Engineering, Software Engineering, Network 

Engineering or similar. 

 Experience in system design, development and analysis, system integration, planning and 

design of large-scale learning management systems (LMS) and supporting architectures, 

system prototyping, system testing and evaluation, and conduct of system demonstrations. 

 Experience in prototyping new techniques in establishing enterprise systems of similar 

complexity and design to that of the DLSS. 

 Experience working with key stakeholders to ensure their understanding of the capabilities 

that LMS technologies enable 

 Experience in overseeing changes to application frameworks in response to technology shifts 

or operational changes. 
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It is desirable that the Lead Information Management Engineer has the following qualifications: 

 PhD in Computer Science, Computer Engineering, or similar discipline 

 Knowledge of DoD and Air Force Supply Chain Logistics and Practices 

 Knowledge of Supply Chain Management processes and best practices. 

 Experience in using and or working with some or all of the following and familiarity with 

SOA, SLDC, Agile, Enterprise Architecture, System Architecture, Requirements Analysis, 

and Business Process Engineering. 

 Knowledge/Experience with DoD Instructions, Regulations, Rules and governances related 

to DoD IT systems and IT systems security. 

H.2.9   KEY PERSONNEL SUBSTITUTION 

The contractor shall not replace any personnel designated as Key Personnel without the written 

concurrence of the CO.  Prior to utilizing other than personnel specified in proposals in response 

to a TOR, the contractor shall notify the Government CO and the COR of the existing TO.  This 

notification shall be no later than ten calendar days in advance of any proposed substitution and 

shall include justification (including resume(s) and labor category of proposed substitution(s)) in 

sufficient detail to permit evaluation of the impact on TO performance. 

Substitute personnel qualifications shall be equal to, or greater than, those of the personnel being 

substituted.  If the Government CO and the COR determine that the proposed substitute 

personnel is unacceptable, or that the reduction of effort would be so substantial as to impair the 

successful performance of the work under the TO, the contractor may be subject to default action 

as prescribed by FAR 52.249-6, Termination (Cost Reimbursement). 

 

H.3  NON-KEY PERSONNEL QUALIFICATIONS  

 

H.3.1  INSTRUCTIONAL STAFFING 

It is required that Instructional staff  have the following qualifications: 

 An Associate’s Degree in the discipline they will be teaching OR 60 credit hours towards a 

Bachelor’s Degree in the discipline they will be teaching OR 5 years’ experience in the 

career field they will be instructing. 

 Obtain Certified Technical Trainer (CTT+) credentials within 60 days of beginning work at 

DCITA  

 Experience delivering training following the ISD process. 

 Possess and maintain a DoD 8570 (or successor) complaint IAT II (or better) certification 

within 60 days of beginning work at  

 At least 30 percent of all instructors should have State, Federal and/or DoD LE/CI cyber  

investigations experience (DoD specific experience preferred) 

 

The Government reserves the right to audit the contractor’s instructional staff‘s qualifications 

during performance to ensure all staff comply with requirements specified in Section H.3.1 

requirements.  
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H.5   GOVERNMENT-FURNISHED PROPERTY (GFP) 

Office space for contractor personnel will be provided at the place of performance.  The 

Government will provide office space, desks/chairs, office supplies, computer hardware and 

software, facsimile services, telephone (DSN and commercial) services, and LAN/WAN 

(classified and unclassified) services required by on-site contractor personnel to support the 

DC3/DCITA requirements. 

H.5.2   GOVERNMENT-FURNISHED INFORMATION (GFI) 

The Government will provide all necessary information, data, and documents to the contractor 

for work required under this TO.  The Contractor shall use Government-furnished information, 

data, and documents only for performing work under this TO, and shall be responsible for 

returning all Government-furnished information, data, and documents to the Government at the 

end of the performance period.  The Contractor shall not release Government-furnished 

information, data, and documents to outside parties without the prior and explicit consent of the 

CO.  

H.7   SECURITY CONSIDERATIONS 

The DD Form 254 is applicable to this requirement and is provided in Section J, Attachment C.  

The contractor and all subcontractors must possess the required security clearance, based on job 

requirements, prior to performing functions on the TO.  The contractor and all subcontractors 

must maintain the required security clearance throughout the life of the TO.  The contractor shall 

use only U.S. citizens to perform work under the requirements of this TO.  The contractor shall 

provide security clearance information to the DCITAHRC Security and Information Assurance 

Offices. 

 

Work on this TO may require that personnel have access to Privacy Information.  Personnel shall 

adhere to the Privacy Act, Title 5 of the U.S. Code, Section 552A and applicable DC3/DCITA 

rules and regulations. 

H.7.2   INFORMATION ASSURANCE  

It is anticipated that any Contractor performing this work will require certification in accordance 

with DoD Directive 8570.01, Information Assurance Training, Certification, and Workforce 

Management, and DoD Manual 8570.01-M, Information Assurance Workforce Improvement 

Program.) 

H.7.3   SECURITY CLEARANCES 

All key personnel and project team members involved with data communications support require 

a TOP SECRET security clearance.  Security Clearances for key people must be in place upon 

TO award. 

 

All other Project Team members exposed to Law Enforcement Sensitive information will require 

a SECRET clearance upon TO award.   
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The Contractor shall ensure that all personnel have the clearance required for the workspace(s) 

where they will need to work and/or a proper escort for access to the workspace(s).  The 

Contractor shall not depend on the Government personnel for escorts for access to the 

workspace(s).   

 

All Contractor personnel are required, prior to being granted access to DC3/DCITA networks 

and/or systems, to obtain the proper security clearances and attend a Security Briefing provided 

by the DCITA prior to being granted access to DCITA networks and/or systems. 

 

H.9   ORGANIZATIONAL CONFLICT OF INTEREST AND NON-DISCLOSURE 

REQUIREMENTS 

H.9.1   ORGANIZATIONAL CONFLICT OF INTEREST 

In accordance with FAR 2.101(b), if the contractor (and any subcontractors, consultants, or 

teaming partners) has or is currently providing support or anticipates providing support to 

DC3/DCITA that creates or represents an actual or potential organizational conflict of interest 

(OCI), the contractor shall immediately disclose this actual or potential OCI in accordance with 

FAR Subpart 9.5.  The contractor is also required to complete and sign an Organizational 

Conflict of Interest Statement in which the contractor (and any subcontractors, consultants, or 

teaming partners) agrees to disclose information concerning the actual or potential conflict with 

any proposal for any solicitation relating to any work in the TO.  All actual or potential OCI 

situations shall be identified and addressed in accordance with FAR Subpart 9.5. 

H.9.2   NON-DISCLOSURE REQUIREMENTS 

If the contractor acts on behalf of, or provides advice with respect to any phase of an agency 

procurement, as defined in FAR 3.104-4, then the contractor shall execute and submit a 

Corporate Non-Disclosure Agreement (NDA) Form and ensure that all its personnel (to include 

subcontractors, teaming partners, and consultants) who will be personally and substantially 

involved in the performance of the TO: 

a. Are listed on a signed Addendum to Corporate Non-Disclosure Agreement (NDA) Form 

prior to the commencement of any work on the TO,  

b. Are instructed in the FAR 3.104 requirements for disclosure, protection, and marking of 

contractor bid or proposal information, or source selection information, and 

c. Are instructed in FAR Part 9 for third party disclosures when acting in an advisory 

capacity.  

All proposed replacement contractor personnel also must be listed on a signed Addendum to 

Corporate NDA and be instructed in the requirements of FAR 3.104.  Any information provided 

by contractors in the performance of this TO or obtained by the Government is only to be used in 

the performance of the TO.  The contractor shall put in place appropriate procedures for the 

protection of such information and shall be liable to the Government for any misuse or 

unauthorized disclosure of such information by its personnel, as defined above. 
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H.14   SECTION 508 COMPLIANCE REQUIREMENTS 

Unless the Government invokes an exemption, all Electronic and Information Technology (EIT) 

products and services proposed shall fully comply with Section 508 of the Rehabilitation Act of 

1973, per the 1998 Amendments, 29 United States Code (U.S.C.) 794d, and the Architectural 

and Transportation Barriers Compliance Board’s Electronic and Information Technology 

Accessibility Standards at 36 Code of Federal Regulations (CFR) 1194.  The contractor shall 

identify all EIT products and services provided, identify the technical standards applicable to all 

products and services provided and state the degree of compliance with the applicable standards. 

Additionally, the contractor must clearly indicate where the information pertaining to Section 

508 compliance can be found (e.g., Vendor’s or other exact web page location).  The contractor 

must ensure that the list is easily accessible by typical users beginning at time of award. 

H.16   COST ACCOUNTING SYSTEM 

The adequacy of the contractor’s accounting system and its associated internal control system, as 

well as contractor compliance with the Cost Accounting Standards (CAS), affect the quality and 

validity of the contractor data upon which the Government must rely for its management 

oversight of the contractor and contract performance.  The contractor’s cost accounting system 

shall be adequate during the entire period of performance and shall permit timely development of 

all necessary cost data in the form required by the contract. 

H.18   PURCHASING SYSTEMS 

The objective of a contractor purchasing system assessment is to evaluate the efficiency and 

effectiveness with which the contractor spends Government funds and complies with 

Government policy with subcontracting. 

Prior to the award of a TO the CO shall verify the validity of the contractor's purchasing system.  

Thereafter, the contractor is required to certify to the CO no later than 30 calendar days prior to 

the exercise of any options the validity of their purchasing system.  Additionally, if reviews are 

conducted of the purchasing system after the exercise of the option, the contractor shall provide 

the results of the review to the CO within 10 workdays from the date the results are known to the 

contractor. 

H.23   TRAVEL 

H.23.1   TRAVEL REGULATIONS 

Contractor costs for travel will be reimbursed at the limits set in the following regulations (see 

FAR 31.205-46): 

a. Federal Travel Regulations (FTR) - prescribed by the GSA, for travel in the contiguous 

U.S. 

b. Joint Travel Regulations (JTR), Volume 2, Department of Defense (DoD) Civilian 

Personnel, Appendix A - prescribed by the DoD, for travel in Alaska, Hawaii, and 

outlying areas of the U.S. 
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c. Department of  State Standardized Regulations (DSSR) (Government Civilians, Foreign 

Areas), Section 925, "Maximum Travel Per Diem Allowances for Foreign Areas" - 

prescribed by the Department of State, for travel in areas not covered in the FTR or JTR. 

H.23.2   TRAVEL AUTHORIZATION REQUESTS 

Before undertaking travel to any Government site or any other site in performance of this 

Contract, the contractor shall have this travel approved by, and coordinated with, the FEDSIM 

COR.  Notification shall include, at a minimum, the number of persons in the party, traveler 

name, destination, duration of stay, purpose, and estimated cost.  Prior to any long distance 

travel, the contractor shall prepare a Travel Authorization Request for Government review and 

approval.  Long distance travel will be reimbursed for cost of travel comparable with the Joint 

Travel Regulations (JTR).  

Requests for travel approval shall: 

a. Be prepared in a legible manner. 

b. Include a description of the travel proposed including a statement as to purpose. 

c. Be summarized by traveler. 

d. Identify the TO number. 

e. Identify the CLIN associated with the travel. 

f. Be submitted in advance of the travel with sufficient time to permit review and approval. 

The contractor shall use only the minimum number of travelers and rental cars needed to 

accomplish the task(s).  Travel shall be scheduled during normal duty hours whenever possible.   

H.24   ODCs 

The Government may require the contractor to purchase hardware, software, and related supplies 

critical and related to the services being acquired under the TO.  Such requirements will be 

identified at the time a TOR is issued or may be identified during the course of a TO by the 

Government or the contractor.  If the contractor initiates a purchase within the scope of this TO 

and the prime contractor has an approved purchasing system, the contractor shall submit to the 

FEDSIM COR a Request to Initiate Purchase (RIP).  If the prime contractor does not have an 

approved purchasing system, the contractor shall submit to the CO a Consent to Purchase (CTP).  

The RIP and CTP shall include the purpose, specific items, estimated cost, cost comparison, and 

rationale.  The contractor shall not make any purchases without an approved RIP from the COR 

or an approved CTP from the CO and without complying with the requirements of Section H.25, 

Commercial Software Agreements. 

H.25   COMMERCIAL SOFTWARE AGREEMENTS  

H.25.1   The Government understands that commercial software tools that may be purchased in 

furtherance of this TO and as contemplated in the Tools and ODC CLINs may be subject to 

commercial agreements which may take a variety of forms, including without limitation 

licensing agreements, terms of service, maintenance agreements, and the like, whether existing in 

hard copy or in an electronic or online format such as "clickwrap" or "browsewrap" (collectively, 

"Software Agreements").  The parties acknowledge that the FAR clause at 12.212(a) requires the 
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Government to procure such tools and their associated documentation under such Software 

Agreements to the extent such Software Agreements are consistent with Federal law.   

 

H.25.2  In order to ensure that the Software Agreements are consistent with Federal law, the 

contractor shall not make any purchase contemplated in Section C above without first securing 

the consent of the licensor of such software tools to amend the Software Agreements in 

accordance with the Amendment clause set forth in Section H.25.4 below.  The contractor shall 

submit documentary evidence of such consent as part of its technical proposal.   

 

H.25.3  The requirements of this Section H apply only to those commercial software tools newly 

purchased under this TO; they do not apply to software furnished as GFI/GFE (if any).  Further, 

they apply only to those Software Agreements that define the Government as the licensee or are 

intended to be transferred or assigned to the Government, with the Government becoming the 

licensee, at the end of this TO. 

 

H.25.4   As used in the Amendment clause, the term "this Agreement" refers to each Software 

Agreement. The relevant definitions and the capitalization of terms (e.g., Licensee, Licensor, 

Software, Agreement) may be adjusted as necessary to match the nomenclature of the Software 

Agreement.   

 

Amendment 

 

For Federal Government Licensees, this Agreement is hereby amended as follows: 

1. Dispute resolution and governing law: Any arbitration, mediation or similar 

dispute resolution provision in this Agreement is hereby deleted.  This 

Agreement shall be governed by and interpreted and enforced in accordance with 

the laws of the United States of America, and dispute resolution shall take place 

in a forum, and within the time period, prescribed by applicable federal law.  To 

the extent permitted by federal law and then only to the extent not pre-empted by 

federal law, the laws of the state specified in this Agreement (excluding its choice 

of law rules) will apply.  No equitable or injunctive relief, and no shifting of legal 

fees or costs, may be sought against the Federal Government Licensee except as, 

and then only to the extent, specifically authorized by applicable federal statute. 

2. Indemnification: Any provisions in this Agreement requiring any Federal 

Government Licensee to indemnify any party are hereby deleted and shall not 

apply.  Any provisions requiring the licensor to indemnify the Federal 

Government Licensee shall be revised to state that such indemnification, and the 

conduct and/or settlement of any applicable proceedings, shall be subject to 28 

USC 516. 

3. Changes in templates: This Agreement shall apply in the version attached hereto.  

Subsequent updates to or changes in the licensor's standard commercial templates 

for such agreements shall not be binding on the Federal Government Licensee, 

except by prior express written agreement of both parties. 

4. Fees, taxes and payment:  If the Software is licensed as part of a separate 

Government contract between the Federal Government Licensee and a prime 

contractor, the provisions of such contract regarding fees, taxes and payment 
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shall supersede any provisions of this Agreement regarding same.  

Notwithstanding the foregoing: (a) express written agreement of the Federal 

Government Licensee shall be required prior to (i) any extension or renewal of 

this Agreement or the associated fees or (ii) any change in the fees; (b) late 

payments shall be governed by the Prompt Payment Act and the regulations at 5 

CFR 1315; and (c) no cost of collection on delinquent invoices may be sought 

against the Federal Government Licensee except as, and then only to the extent, 

specifically authorized by applicable federal statute. 

5. Assignment:  Licensor may not assign this Agreement or its rights or obligations 

there under, in whole or in part, except in accordance with the procedures set 

forth in FAR subparts 32.8 and/or 42.12, as applicable. 

6. No waiver of liability or cause of action:  Any provision requiring the Federal 

Government Licensee to agree to waive or otherwise not to pursue any claim 

against the licensor it may otherwise have is hereby deleted.  Without limiting the 

generality of the foregoing, the parties agree that nothing in this Agreement, 

including but not limited to the limitation of liability clauses, in any way grants 

the licensor a waiver from, release of, or limitation of liability pertaining to, any 

past, current or future violation of federal law and that no clause restricting users' 

statements  shall be read to restrict the Federal Government Licensee's ability to 

pursue any course of action otherwise permitted by federal law, regulation, or 

policy, including without limitation making public statements in connection with 

any suspension or debarment action. 

7. Audit: Any clauses in this Agreement allowing for an audit of the Federal 

Government Licensee's records or information systems, or verification of its 

compliance with this Agreement generally, shall be subject to the Federal 

Government Licensee's requirements pertaining to security matters, including 

without limitation clearances to be held and non-disclosure agreements to be 

executed by auditors, badging or escorting requirements for access to premises, 

and other applicable requirements.  Any over-use identified in an audit shall be 

referred to the prime contractor or the Federal Government Licensee's contracting 

officer (as applicable) for action.  No audit costs may be sought against the 

Federal Government Licensee except as, and then only to the extent, specifically 

authorized by applicable federal statute. 

8. Compliance with laws: The parties acknowledge that the United States, as a 

sovereign, is subject to the laws of the United States.  Nothing in this Agreement 

shall be interpreted to imply consent by any Federal Government Licensee to 

submit to the adjudicative or enforcement power of any regulatory, 

administrative, or judicial authority of, or the application of the laws of, another 

jurisdiction.  Any provision inconsistent with applicable federal law that is not 

listed above is hereby deemed omitted from this Agreement to the extent of such 

inconsistence. 

9. Third party terms: Any third party licensing terms associated with third-party 

software components or products embedded in or otherwise provided with the 

Software shall be deemed amended in accordance with sections 1-8 above. 
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H.26   INTELLECTUAL PROPERTY RIGHTS 

The existence of any patent, patent application or other intellectual property right that encumbers 

any deliverable must be disclosed in writing on the cover letter that accompanies the delivery.  If 

no such disclosures are provided, the data rights provisions in FAR 52.227-14 apply.  The 

Software Agreements referenced in Section H.25, amended as contemplated therein, shall be 

deemed to constitute such disclosure with regard to their associated commercial software tools 

and shall prevail over any inconsistent provision in FAR 52.227-14 to the extent of such 

inconsistency. 

H.27   AWARD FEE  

See the Award Fee Determination Plan in Section J, Attachment H. 

H.28   CONTRACTOR IDENTIFICATION  

As stated in 48 CFR 211.106, Purchase Descriptions for Service Contracts, contractor personnel 

shall identify themselves as contractor personnel by introducing themselves or being introduced 

as contractor personnel and by displaying distinguishing badges or other visible identification for 

meetings with Government personnel.  Contractor personnel shall appropriately identify 

themselves as contractor employees in telephone conversations and in formal and informal 

written correspondence. 

 

 



SECTION I – CONTRACT CLAUSES 

Task Order Request GSC-QF0B-14-32878 

Amendment 4 PAGE I-1 
 
 

NOTE:  The Section numbers in this TO correspond to the Section numbers in the Alliant 

Contract.   

I.2   FAR 52.252-2 CLAUSES INCORPORATED BY REFERENCE (FEB 1998) 

This TO incorporates one or more clauses by reference with the same force and effect as if they 

were given in full text.  Upon request the CO will make their full text available.  Also, the full 

text of a provision may be accessed electronically at:   

FAR website:  https://www.acquisition.gov/far/ 

Clause No Clause Title Date 

52.203-13 Contractor Code of Business Ethics and Conduct (Apr 2010) 

52.203-14 
Display of Hotline Posters (fill in or provide link to 

client’s posters) 
(Dec 2007) 

52.204.10 Reporting Executive Compensation and  First Tier 

Subcontract Awards 

(Jul 2013) 

52.215-21 Requirements for Cost or Pricing Data or Information 

Other than Cost or Pricing Data – Modifications 

(Oct 2010) 

 

52.219-8 Utilization of Small Business Concerns (Jul 2013) 

52.223-15 Energy Efficiency in Energy Consuming Products (Dec 2007) 

52.223-16 IEEE 1680 Standard for the Environmental Assessment 

of Personal Computer Products  

(Dec 2007) 

52.227-14 Rights in Data – General (Dec 2007) 

52.227-14 Rights In Data – General Alternate II or III 

(Use FAR Clause (52.227-14)  

(Dec 2007) 

 

52.227-15 Representation of Limited Rights Data and Restricted 

Computer Software 

(Dec 2007) 

52.227-17 Rights In Data Special Works (Dec 2007) 

52.227-21 Technical Data Declaration Revision and Withholding 

of Payment – Major Systems 

(Dec 2007) 

52.232-18 Availability of Funds (Apr 1984) 

52.232-20 Limitation of Cost (Apr 1984) 

52.232-22 Limitation of Funds (Apr 1984) 

52.232-99 Providing Accelerated Payment to Small Business 

Subcontractors (Deviation) 

(Aug 2012) 

52.244-6 Subcontracts for Commercial Items (Dec 2013) 

52.251-1 Government Supply Sources (Aug 2012) 

 

https://www.acquisition.gov/far/
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I.2.1   CLAUSES INCORPORATED BY FULL TEXT  

52.217-8 OPTION TO EXTEND SERVICES (NOV 1999)  

The Government may require continued performance of any services within the limits and at the 

rates specified in the contract. These rates may be adjusted only as a result of revisions to 

prevailing labor rates provided by the Secretary of Labor. The option provision may be exercised 

more than once, but the total extension of performance hereunder shall not exceed 6 months. The 

Contracting Officer may exercise the option by written notice to the Contractor within 30 days of 

the end of the period of performance.  

(End of clause) 

52.217-9 OPTION TO EXTEND THE TERM OF THE CONTRACT (MAR 2000)  

(a) The Government may extend the term of this contract by written notice to the Contractor 

within 30 days; provided that the Government gives the Contractor a preliminary written notice 

of its intent to extend at least 60 days before the contract expires. The preliminary notice does 

not commit the Government to an extension.  

(b) If the Government exercises this option, the extended contract shall be considered to include 

this option clause.  

(c) The total duration of this contract, including the exercise of any options under this clause, 

shall not exceed 66 months.  

(End of clause) 

I.3   GENERAL SERVICES ADMINISTRATION ACQUISITION MANUAL (GSAM), 

INCORPORATED BY REFERENCE 

The full text of a provision may be accessed electronically at: 

GSAM website: https://www.acquisition.gov/gsam/gsam.html 

Clause No Clause Title Date 

552.232.25 Prompt Payment  (Nov 2009) 

I.15   DEFENSE FEDERAL ACQUISITION REGULATION SUPPLEMENTS (DFARS) 

CLAUSES INCORPORATED BY REFERENCE 

The full text of a provision may be accessed electronically at: 

Defense Procurement website:  

www.acq.osd.mil/dpap/dars/dfarspgi/current/index.html  

Or 

http://farsite.hill.af.mil/  

https://www.acquisition.gov/gsam/gsam.html
http://www.acq.osd.mil/dpap/dars/dfarspgi/current/index.html
http://farsite.hill.af.mil/


SECTION I – CONTRACT CLAUSES 

Task Order Request GSC-QF0B-14-32878 

Amendment 4 PAGE I-3 
 
 

Clause No Clause Title Date 

252.201-7000 Contracting Officer’s Representative  

(DEC 1991) 

252.203-7000 Requirements Relating to Compensation of Former 

DoD Officials.  

(SEP 2011) 

252.203-7002 Requirement to Inform Employees of Whistleblower 

Rights 

(JAN 2009)  

252.203-7003 Agency Office of the Inspector General  (DEC 2012)  

252.203-7005 Representation Relating to Compensation of Former 

DoD Officials 

(NOV 2011) 

252.204-7000 Disclosure of Information  (DEC 1991) 

252.204-7003 Control of Government Personnel Work Product (APR 1992)  

252.204-7004 Alternate A, System for Award Management (FEB 2014)  

252.204-7005 Oral Attestation of Security Responsibilities (NOV 2001)  

252.204-7007 Alternate A, Annual Representations and Certifications (AUG 2014)  

252.204-7012 Safeguarding of Unclassified Controlled Technical 

Information 

(NOV 2013)  

252.205-7000 Provision of Information to Cooperative Agreement 

Holders 

(DEC 1991)  

252.206-7000 Domestic Source Restriction (DEC 1991)  

252.209-7001 Disclosure of Ownership of Control by the 

Government of a Terrorist Country  

(JAN 2009) 

 

252.209-7002 Disclosure of Ownership or Control by a Foreign 

Government 

 

252.211-7007 Reporting Government-Furnished Property (AUG 2012) 

252.216-7005 Award Fee (FEB 2011)  

252.223-7004 Drug-Free Work Force (SEP 1988) 

252.227-7013 Rights in Technical Data - Noncommercial Items (Mar 2011) 

252.227-7014 Rights in Noncommercial Computer Software and 

Noncommercial Computer Software Documentation 

(Mar 2011) 

 

252.227-7016 Rights in Bid or Proposal Information (Jan 2011) 

 

252.227-7019 Validation of Asserted Restrictions - Computer 

Software   

(Jun 1995) 

252.227-7028 Technical Data or Computer Software Previously 

Delivered to the Government 

(Jun 1995) 

 

252.232-7010 Levies on Contract Payments (DEC 2006)  

252.239-7001 Information Assurance Contractor Training and 

Certification 

(JAN 2008) 
 

252.244-7001 Contractor Purchasing System Administration  (MAY 2014) 

252.244-7001 Contractor Purchasing System Administration-

(Alternate) 1  

(MAY 2014) 

252.245-7002 Reporting Loss of Government Property (APR 2012)  
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Clause No Clause Title Date 

252.245-7003 Contractor Property Management System 

Administration 

 

252.245-7004 Reporting, Reutilization, and Disposal  

252.246-7001 Warranty of Data (Dec 1991) 

252.246-7007 Contractor Counterfeit Electronic Part Detection and 

Avoidance System 

(MAY 2014) 
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J.1   LIST OF ATTACHMENTS 

Attachment Title 

A COR Appointment Letter 

B Sample Monthly Status Report 

C Department of Defense (DD) 254 (electronically attached .pdf) 

D Travel Authorization Template  

E Consent to Purchase Template (electronically attached .xls) 

F Corporate Non-Disclosure Agreement 

G Incremental Funding Chart (electronically attached .xls) (Attached at 

award) 

H Award Fee Determination Plan 

I Service Level Agreement/Performance Metrics Format 

J DCITA Asset/Equipment List (To be removed at TOA) 

K DCITA Current Course Listing (To be removed at TOA) 

L DCITA Course Descriptions (To be removed at TOA) 

M DCITA Course Quota Form (To be removed at TOA) 

N DCITA In-residence and Online Class Schedule (To be removed at TOA) 

O Acronym List 

P Problem Notification Report 

Q DCITA Courses Design Document (To be removed at TOA) 

R DCITA Instructor Guide – INCH (To be removed at TOA) 

S DCITA Student Guide – INCH (To be removed at TOA) 

T AFH 36-2235 

U DLSS Technical Specifications (To be removed at TOA) 

V DODI 8500.01 

W DODI 8510.01 

X AFI 33-200 

Y AFI 33-210 

Z DCITA Network Diagrams (To be removed at TOA) 

AA Negotiated Ceiling Rates (Provided after TOA) 

AB Project Staffing Plan Template (To be removed at TOA) 

AC Key Personnel Qualification Matrix (To be removed at TOA) 

AD Offeror Q&A Template (To be removed at TOA) 

AE Cost/Price Supporting Excel Workbook ((To be removed at TOA) 
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COR Appointment Letter 

 

(Electronically attached .docx) 
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SAMPLE MSR 

 

ATTACHMENT A 

 

MONTHLY STATUS REPORT FOR (MONTH AND YEAR) 

 

Contractor Name 

Task Order Number 

Prepared by: 

Reporting Period: 

Page 1 of __ 

 

 

Monthly Status Report 

 

Work Planned for the Month 
 

 

Work Completed During the Month 

 

 

Work Not Completed During the Month 

 

 

Work Planned for Next Month 
 

 

Contract Meetings 

Indicate the meeting date, meeting subject, persons in attendance and duration of the 

meeting. 

 

 

Deliverable Status  

 

Issues/Questions/Recommendations 

 

 

Risks 

Indicate potential risks, their probability, impact, and proposed mitigation strategy. 

 

 

Funds/Hours Expended 
Total hours expended by the contractor during the week. Total funds expended by the 

contractor during the week. 
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DD254 
 

(Electronically Attached .doc) 
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REQUEST FOR TRAVEL AUTHORIZATION 

 

**Request must contain this information at a minimum 

Date  Travel Request No.  

FEDSIM Project Number  Contract No.  

TO CLIN Number   Task Order No.  

Project Title  

Name of Traveler   

Name of Company 

(Contractor/Subcontractor) 

 . 

  

Origination   

  

Destination    

  

Departure Date   

  

Return Date   

  

Organization(s) Visited  

  

Purpose of Travel  

 

Requested by Name of Government Person 

Trip Report Required Yes  

  Daily Amt No of 

Days 

Totals 

Estimated Travel Costs Airfare for 1 person    $          -    

 Rental Car     $          -    

 Lodging     $          -    

 Lodging & Taxes     

 MIE     $          -    

 Transportation     $          -    

 Parking at Airport     $          -    

 Other:  POV & Gas     $          -    

 Other: {Identify)    $          -    

 Subtotal    $          -    

     

G&A: G&A @ X %:    $          -    

 Total    $          -    

     

     

DCITAHRC Technical POC Typed Name 

  (Signature) 

  

COR Approval Typed Name 

 Signature and Date 
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CONSENT TO PURCHSE TEMPLATE 

(Electronically Attached .doc) 
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NON-DISCLOSURE AGREEMENT 

BETWEEN 

U.S. GENERAL SERVICES ADMINISTRATION (GSA) 

FEDERAL SYSTEMS INTEGRATION AND MANAGEMENT CENTER (FEDSIM) 

AND 

Offeror Company Name 
 

This agreement, made and entered into this ______ day of __________, 2013 (the “Effective 

Date”), is by and between GSA and Offeror Company Name. 

 

 WHEREAS, Offeror Company Name and GSA FEDSIM have entered into Task Order 

No. XXXXXXXXXXX for services supporting the DEFENSE CYBER INVESTIGATIVE 

TRAINING ACADEMY (DCITA) TRAINING AND MODERNIZATION SUPPORT 

ORDERU.S. ARMY, HUMAN RESOURCES COMMAND, ENTERPRISE TECHNOLOGY 

SUPPORT ORDER (ETSO); 

 

WHEREAS, Offeror Company Name is providing Enterprise Technology Support 

services under the Task Order; 

  

WHEREAS, the services required to support the ARMY, HUMAN RESOURCES 

COMMAND, , ENTERPRISE TECHNOLOGY SUPPORT ORDER (ETSO DCITA 

TRAINING AND MODERNIZATION SUPPORT ORDER) requirement, involve certain 

information which the Government considers to be "Confidential Information"1 as defined 

herein; 

 

WHEREAS, GSA desires to have Offeror Company Name support to accomplish the 

Task Order services and, therefore, must grant access to the Confidential Information; 

 

 WHEREAS Offeror Company Name through its work at a Government site may have 

access to Government systems or encounter information unrelated to performance of the Task 

Order which also is considered to be Confidential Information as defined herein; 

 

 WHEREAS, GSA on behalf of U.S. ARMY, HUMAN RESOURCES 

COMMANDDCITA desires to protect the confidentiality and use of such Confidential 

Information; 

 

 NOW, THEREFORE, for and in consideration of the mutual promises contained herein, 

the parties agree as follows: 

 

1. Definitions.  “Confidential Information” shall mean any of the following: (1) "offeror bid or 

proposal information" and "source selection information" as those terms are defined in 41 

U.S.C. § 2101; (2) the trade secrets or proprietary information of other companies; (3) other 

information, whether owned or developed by the Government, that has not been previously 

                                                           
1
 This does not denote an official security classification. 
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made available to the public, such as the requirements, funding or budgeting data of the 

Government; and for contracts/orders providing acquisition assistance, this term specifically 

includes (4) past performance information, actual/proposed costs, overhead rates, profit, 

award fee determinations, offeror employee data of offerors/offerors, methods or procedures 

used to evaluate performance, assessments, ratings or deliberations developed in an 

evaluation process, the substance of any discussions or deliberations in an evaluation process, 

and any recommendations or decisions of the Government unless and until such decisions are 

publicly announced.  This term is limited to unclassified information. 

 

2. Limitations on Disclosure.  Offeror Company Name agrees (and the Offeror Company 

Name Task Order personnel must agree by separate written agreement with Offeror 

Company Name  not to distribute, disclose or disseminate Confidential Information to 

anyone beyond the personnel identified in the regularly updated ADDENDUM, unless 

authorized in advance by the GSA Contracting Officer in writing.  The Contracting Officer 

and the U.S. Army HRCDCITA POC will review the Addendum to ensure it includes only 

those individuals to be allowed access to the information.  The Addendum, which may be 

updated from time to time, is approved when signed by the GSA Contracting Officer and the 

U.S. Army HRCDCITA POC. 

 

3. Agreements with Employees and Subcontractors.  Offeror Company Name will require 

its employees and any subcontractors or subcontractor employees performing services for 

this Task Order to sign non-disclosure agreements obligating each employee/subofferor 

employee to comply with the terms of this agreement.  Offeror Company Name shall 

maintain copies of each agreement on file and furnish them to the Government upon request. 

 

4. Statutory Restrictions Relating to Procurement Information.  Offeror Company Name 
acknowledges that certain Confidential Information may be subject to restrictions in Section 

27 of the Office of Federal Procurement Policy Act (41 U.S.C. § 2104), as amended, and 

disclosures may result in criminal, civil, and/or administrative penalties.  In addition, Offeror 

Company Name acknowledges that 18 U.S.C. § 1905, a criminal statute, bars an employee 

of a private sector organization from divulging certain confidential business information 

unless authorized by law.  

 

5. Limitations on Use of Confidential Information.  Offeror Company Name may obtain 

Confidential Information through performance of the Task Order orally or in writing.  These 

disclosures or this access to information is being made upon the basis of the confidential 

relationship between the parties and, unless specifically authorized in accordance with this 

agreement, Offeror Company Name will: 

a) Use such Confidential Information for the sole purpose of performing the , 

ENTERPRISE TECHNOLOGY SUPPORT ORDER (ETSODCITA) requirements 

detailed in the Task Order and for no other purpose; 

b) Not make any copies of Confidential Information, in whole or in part; 

c) Promptly notify GSA in writing of any unauthorized misappropriation, disclosure, or use 

by any person of the Confidential Information which may come to its attention and take 

all steps reasonably necessary to limit, stop or otherwise remedy such misappropriation, 

disclosure, or use caused or permitted by a Offeror Company Name employee. 
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6. Duties Respecting Third Parties Offeror Company Name will have access to the 

proprietary information of other companies in performing Task Order support services for the 

Government,Offeror Company Name shall enter into agreements with the other companies 

to protect their information from unauthorized use or disclosure for as long as it remains 

proprietary and refrain from using the information for any purpose other than that for which 

it was furnished.Offeror Company Name agrees to maintain copies of these third party 

agreements and furnish them to the Government upon request in accordance with 48 C.F.R. § 

9.505-4(b). 

 

7. Notice Concerning Organizational Conflicts of Interest.  Offeror Company Name agrees 

that distribution, disclosure or dissemination  of Confidential Information (whether 

authorized or unauthorized) within its corporate organization or affiliates, may lead to 

disqualification from participation in future Government procurements under the 

organizational conflict of interest rules of 48 C.F.R. § 9.5. 

 

8. Entire Agreement.  This Agreement constitutes the entire agreement between the parties 

and supersedes any prior or contemporaneous oral or written representations with regard to 

protection of Confidential Information in performance of the subject Task Order.  This 

Agreement may not be modified except in writing signed by both parties. 

 

9. Governing Law.  The laws of the United States shall govern this agreement. 

 

10. Severability.  If any provision of this Agreement is invalid or unenforceable under the 

applicable law, the remaining provisions shall remain in effect. 

 

In accordance with Public Law No. 108-447, Consolidated Act, 2005, the following is 

applicable: 

 

These restrictions are consistent with and do not supersede, conflict with, or otherwise 

alter the employee obligations, rights, or liabilities created by Executive Order No. 

12958; section 7211 of title 5, United States Code (governing disclosures to Congress); 

section 1034 of title 10, United States Code, as amended by the Military Whistleblower 

Protection Act (governing disclosure to Congress by members of the military); section 

2302(b)(8) of title 5, United States Code, as amended by the Whistleblower Protection 

Act (governing disclosures of illegality, waste, fraud, abuse or public health or safety 

threats); the Intelligence Identities Protection Act of 1982 (50 U.S.C. 421 et seq.) 

(governing disclosures that could expose confidential Government agents); and the 

statutes which protect against disclosure that may compromise the national security, 

including sections 641, 793, 794, 798, and 952 of title 18, United States Code, and 

section 4(b) of the Subversive Activities Act of 1950 (50 U.S.C. 783(b)). The definitions, 

requirements, obligations, rights, sanctions, and liabilities created by said Executive order 

and listed statutes are incorporated into this agreement and are controlling. 

 

11. Beneficiaries.  If information owned by an individual or entity not a party to this agreement 

is disclosed or misappropriated by Offeror Company Name in breach of this agreement, 
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such information owner is a third party beneficiary of this agreement.  However, nothing 

herein shall create an independent right of action against the U.S. Government by any third 

party.   

 

IN WITNESS WHEREOF, GSA and Offeror Company Name have caused the Agreement to 

be executed as of the day and year first written above. 

 

 

UNITED STATES GENERAL SERVICES ADMINISTRATION 

 

 

_________________________   _____________ 

Name       Date 

_________________________ 

Contracting Officer 

 

Offeror Company Name 
_________________________   _____________ 

Name*       Date 

_________________________ 

Title 

 

*Person must have the authority to bind the company. 
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INCREMENTAL FUNDING CHART 

(Electronically Attached) 
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AWARD FEE DETERMINATION PLAN 

For 

Defense Cyber Crime Center (DC3) 

Defense Cyber Investigative Training Academy (DCITA) 

Training and Modernization Support 

GST0014AJ0106 
 

This AFDP is applicable to Period (insert Date - Date) 
 

SECTION 1: INTRODUCTION 

This Award Fee Determination Plan (AFDP) provides procedures for evaluating the Contractor's 

performance on the DC3 DCITA Training and Modernization Task Order on a Cost-Plus-Award-

Fee (CPAF) basis for Task Order GST0014AJ0106.  A Quality Assurance Surveillance Plan 

(QASP) is a FAR 46.401 requirement; this AFDP replaces the QASP for the work performed on 

a CPAF basis.  The AFDP may be revised unilaterally by the Government at any time during the 

period of performance.  The Government will make every attempt to provide changes to the 

contractor 15 workdays prior to the start of the evaluation period to which the change will apply.  

The AFDP may be re-evaluated each evaluation period with input from the contractor.  The 

award fee objective for this Task Order is to afford the Contractor the opportunity to earn award 

fee commensurate with optimum performance: 

● By providing a workable AFDP with a high probability of successful implementation.  

● By clearly communicating evaluation procedures that provide effective two-way 

communication between the Contractor and the Government. 

● By focusing the Contractor on areas of greatest importance in order to motivate 

outstanding performance. 

The amount of the Award Fee earned and payable to the Contractor for achieving specified 

levels of performance will be determined by the Award Fee Determination Official (AFDO), 

with the assistance of the Award Fee Evaluation Board (AFEB), per this Plan.  The maximum 

fee payable for any period is 100% of the Award Fee Pool Allocation.  The Contractor may earn 

all, part, or none of the Award Fee allocated to an evaluation period.   

Standard terms used in the AFDP are: 

Award Fee Pool:  The maximum award fee pool established at award. 

Award Fee Pool Allocation:  The amount of the award fee pool that is allocated and potentially 

earned from the Award Fee Pool for the specific award fee period subject to the AFDP. 
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SECTION 2: EVALUATION PERIODS 

The Government will evaluate Contractor performance every six months to determine award fee 

payment.  Each Cost-Plus-Award-Fee labor Contract Line Item Number (CLIN) will contain two 

distinct Award Fee Evaluation Periods for a twelve-month period.  Mid-Period reviews will be 

scheduled concurrent with in-process reviews as practicable. 

Award Fee Evaluation Periods  

CLIN(s) PERIOD 
Award Fee Evaluation Period Dates 

(Month, Day, Year) 

X001 1 February 23, 2015 – August 22, 2015 

X001 2 August 23, 2015 – February 22, 2016 

X001 3 February 23, 2016 - August 22, 2016 

X001 4 August 23, 2016 – February 22, 2017 

X001 5 February 23, 2017 – August 22, 2017 

X001 6 August 23, 2017 – February 22, 2018 

X001 7 February 23, 2018 – August 22, 2018 

X001 8 August 23, 2018 – February 22, 2019 

X001 9 February 23, 2019 – August 22, 2019 

X001 10 August 23, 2019 – February 22, 2020 

 

The Award Fee periods may be changed at the unilateral discretion of the Government. 
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SECTION 3: AWARD FEE POOL ALLOCATION FORMULA 

3.1   Maximum Award Fee 

The maximum Award Fee Pool for Task Order GST0014AJ0106 over the life of the Task 

Order/Contract) is. 

The maximum Award Fee Pool Allocation determined for each period shall never exceed the 

matching proportional amount of Award Fee listed in Task Order Section B CLIN for the 

applicable period of performance. 

3.2   Allowable Award Fee Pool Allocation Methods 

There two methods to determine the maximum Award Fee Pool Allocation for each period. 

3.2.1   Planned Value 

Prior to the start of an award fee evaluation period, the AFDP is incorporated into the Task Order 

by modification, identifying in Section 4 and Section 8: 

● Planned Cost for the Award Fee Evaluation Period (SECTION 4). 

● Cost Control Criteria (SECTION 8). 

● Service Level Agreements on Cost Control encouraging reductions in cost to achieve 

higher award fee and/or higher return on sale (SECTION 8). 

3.2.2   Incurred Cost 

In the absence of a documented Planned Value, the Award Fee Pool Allocation shall be based on 

the incurred cost for the period.  Incurred cost data shall be provided by the Contractor after the 

end of the Award Fee Evaluation Period, as calculated and reported by the Contractor’s approved 

Cost Accounting System.   

3.3   Prohibited Award Fee Pool Allocation Methods 

3.3.1   Funded Cost 

Funded cost will inherently exceed incurred cost.  Award Fee Pool Allocations based on the 

funded cost would artificially increase the total effective award fee percentage higher than the 

negotiated amount at award.  Funded cost shall never be utilized. 

3.3.2   Estimated Cost 

Estimated costs at award will inherently exceed incurred cost.  Award Fee Pool Allocations 

based on the estimated cost would artificially increase the total award fee percentage higher than 

the negotiated amount at award.  Estimated cost shall never be utilized. 

3.3.3   Equal Distribution 

Equal distribution of the maximum Award Fee Pool inherently deviates from the award fee 

percentage negotiated at award.  Planned value and incurred cost are superior methodologies to 

provide a consistent and fair Award Fee Pool Allocation pool.  Equal distribution shall never be 

utilized. 
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3.3.4   Weighted Distribution 

Weighted distribution of the maximum Award Fee Pool inherently deviates from the award fee 

percentage negotiated at award.  Planned Value and Incurred Cost are superior methodologies to 

provide a consistent and fair Award Fee Pool Allocation that correspond inherently to high levels 

of effort.  Weighted distribution shall never be utilized. 

3.4   First Award Fee Evaluation Period 

The first Award Fee Evaluation Period for all CPAF awards will default to utilizing incurred cost 

to determine the Award Fee Pool Allocation.  Transition activities inherently introduce level of 

effort variation.  A Planned Value cannot be determined prior to award.  Subsequent award fee 

evaluation periods should progress towards Planned Value. 
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SECTION 4: AWARD FEE PLANNED VALUE / RESULTS REPORTING 

4.1   Initial Award Fee Evaluation Period 

The Award Fee Planned Value/Results Reporting Table is completed after the end of the first 

Award Fee Evaluation Period.  The fields to be completed are Cost Incurred, Available Award 

Fee Pool Allocation, Earned Fee, and Unearned Fee. 

4.2   Second and Subsequent Award Fee Evaluation Period 

If the Award Fee Pool Allocation methodology is progressing from Incurred Cost to Planned 

Value, the Planned Value amount shall be recorded in the table below prior to the start of the 

section evaluation period.  

The Available Award Fee Pool Allocation, Earned Fee, and Unearned Fee are completed after 

each award fee period to record results. If Planned Value allocation was not used, the default 

Cost Incurred will be reported at the end of the award fee period. 

Award Fee Planned Value/Results Reporting Table  

Year Period Planned 

Value 

(Estimated 

Cost + 

Award Fee) 

Cost Incurred  

(if Planned 

Value 

 not available) 

Award Fee 

Pool 

Allocation 

Earned 

Award 

Fee 

Unearned 

Fee 

Base Year 1           

Base Year 2          

Option 

Year 1 

3          

Option 

Year 1 

4          

Option 

Year 2 

5          

Option 

Year 2 

6          

Option 

Year 3 

7          

Option 

Year 3 

8          

Option 

Year 4 

9          

Option 

Year 4 

10          
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Timeline for Planned Value 
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SECTION 5 - AWARD FEE EVALUATION RATINGS 

The following table shows the Award Fee Pool Allocation percentage by scores. The definition 

for each rating adjective is shown in Section 3.3.  

 

 

The performance categories, once graded, describe the overall customer satisfaction with the 

tasks’ key indicators. Contained in the ratings is a word picture of standards that allows each 

monitor to work from a common grading scale.   

EXCELLENT 

Contractor has exceeded almost all of the significant award-fee criteria and has met overall cost, 

schedule, and technical performance requirements of the contract in the aggregate as defined and 

measured against the criteria in the AFDP for the award-fee evaluation period. 

VERY GOOD 

Contractor has exceeded many of the significant award-fee criteria and has met overall cost, 

schedule, and technical performance requirements of the contract in the aggregate as defined and 

measured against the criteria in the AFDP for the award-fee evaluation period. 

GOOD 

Contractor has exceeded some of the significant award-fee criteria and has met overall cost, 

schedule, and technical performance requirements of the contract in the aggregate as defined and 

measured against the criteria in the AFDP for the award-fee evaluation period. 

SATISFACTORY 

Contractor has met overall, cost, schedule, and technical performance requirements of the 

contract in the aggregate as defined and measured against the criteria in the AFDP for the award 

fee evaluation period. 

UNSATISFACTORY 

Contractor has failed to meet overall cost, schedule, and technical performance requirements of 

the contract in the aggregate as defined and measured against the criteria in the AFDP for the 

award-fee evaluation period. 

  

Rating Percentage of Fee 

Excellent 91%-100% 

Very Good 76%-90% 

Good 51%-75% 

Satisfactory No Greater than 50% 

Unsatisfactory 0% 
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SECTION 6:  ORGANIZATIONAL STRUCTURE OF AWARD FEE DETERMINATION  

6.1   Award Fee Determination Official (AFDO) 

The AFDO is the FEDSIM Group Manager.  The Contracting Officer (CO) will appoint the 

AFDO in writing.   

The AFDO's responsibilities are: 

● Approve the AFDP and authorize any changes to the AFDP throughout the life of the 

Task Order. 

● Approve the members of the AFEB and appoint the AFEB Chairperson. 

● Review assessments of Contractor performance.  Feedback coordinated with the AFEB 

will be provided to the Contractor as appropriate during the evaluation period to enhance 

overall performance and minimize problems. 

● Determine the amount of award fee the Contractor has earned based on its performance 

during each evaluation period. 

6.2   Award Fee Evaluation Board (AFEB) 

The AFEB has a Chairperson, Client Representatives (DC3/DCITA) and/or Technical Point of 

Contact(s) (TPOCs).  Other voting members of the board are the FEDSIM Contracting Officer’s 

Representative (COR) and representatives from the Client Organization (DC3/DCITA).  The 

FEDSIM CO is a non-voting advisory member of the AFEB.  Additional non-voting board 

members may be Performance Monitors as deemed appropriate by the AFEB Chairperson.  The 

following table provides the title or role of the individuals that are members of the AFEB.  

Substitutions are permitted in the event of a schedule conflict, subject to approval by the AFEB 

Chairperson.  Attendance of the non-voting members is not required to convene a board. 

 

Board Position Title/Role 

Chairperson FEDSIM Contracting Officer’s Representative 

AFEB Voting Member DC3/DCITA Representative 

AFEB Voting Member DC3/DCITA Representative 

AFEB Voting Member ** Placeholder 

AFEB Voting Member ** Placeholder 

AFEB Non-Voting Member FEDSIM Contracting Officer 

AFEB Non-Voting Member(s) FEDSIM, Contract Specialist  

 

** Optional seats.  The AFEB Chairperson may appoint as many AFEB Voting members as 

desired but must have three voting members in addition to the Chairperson. 

 

Non-voting members will participate in AFEB assessments of Performance Monitor evaluations 

and discussions of award fee recommendations.  Additionally, non-voting members are allowed 

to submit written reports on Contractor performance to the AFEB for its consideration. 

The responsibilities of the AFEB are: 

a. Recommend to the AFDO the specific elements upon which the Contractor will be 

evaluated for each evaluation period. 
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b. Request and obtain performance information from Performance Monitors involved in 

observing Contractor performance. 

c. Evaluate the Contractor’s performance and summarize its findings and recommendations 

for the AFDO. 

d. Recommend to the AFDO the percentage of award fee available during an evaluation 

period which the Contractor should receive. 

6.2.1   AFEB Chairperson 

The responsibilities of the AFEB Chairperson are to: 

a. Conduct AFEB meetings. 

b. Resolve any inconsistencies in the AFEB evaluations. 

c. Ensure AFEB recommendations to the AFDO are timely and made in accordance with 

the Award Fee Agreement and this Plan. 

d. Ensure timely payment of award fee earned by the Contractor. 

e. Recommend any changes to the AFDP to the AFDO. 

f. Ensure and have overall responsibility for the proper execution of the AFDP including 

managing the activities of the AFEB.   

g. Exerts overall responsibility for all documents and activities associated with the AFEB. 

h. Maintain the award fee files, including current copy of the AFDP, any internal 

procedures, Performance Monitor’s reports, and any other documentation having a 

bearing on the AFDO’s award fee decisions. 

6.2.2   Performance Monitors 

Government and Task Order support personnel will be identified by the AFEB Chairperson as 

Performance Monitors to aid the AFEB in making its recommendation for award fee.  

Performance Monitors (responsible for the technical administration of specific tasks issued under 

the Contract) document the Contractor’s performance against evaluation criteria in their assigned 

evaluation areas(s).  The primary responsibilities of the Performance Monitors include: 

● Monitoring, evaluating, and assessing Contractor performance in assigned areas. 

● Preparing evaluation reports (scorecards) that ensure a fair and accurate portrayal of the 

Contractor’s performance. 

● Recommending changes to the AFDP to the AFEB Chairperson.   

These Performance Monitors will submit written reports, as required by the AFEB Chairperson, 

on the Contractor’s performance to the AFEB for consideration.  Submission of their reports will 

be coordinated through the AFEB Chairperson.  Procedures and instructions for the Performance 

Monitors regarding midterm and final evaluations are provided below.  The final report will be 

comprehensive and will be completed and submitted to the AFEB Chairperson in a timely 

manner. 
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SECTION 7: AWARD FEE DETERMINATION PROCESS   

The Contractor begins each evaluation period with zero percent of the available award fee and 

works up to the earned award fee based on performance during the evaluation period. 

7.1   Monitoring and Assessing Performance 

The AFEB Chairperson will assign Performance Monitors for the major performance areas.  The 

Performance Monitors will be selected on the basis of their expertise in the prescribed 

performance areas and/or their association with specific technical tasks.  The AFEB Chairperson 

may assign and change Performance Monitors assignments at any time without notice to the 

Contractor.  The AFEB Chairperson will ensure that each Monitor and board member has copies 

of the Task Order and all modifications, a copy of this Plan, and all changes and specific 

instructions for assigned areas. 

Performance Monitors will conduct assessments of the Contractor performance in their assigned 

areas.  Feedback coordinated with the AFEB Chairperson will be provided to the Contractor as 

appropriate during the evaluation period to enhance overall performance and minimize problems. 

7.1.1   Instructions for Performance Monitors 

Performance Monitors will maintain a periodic written record of the Contractor’s performance, 

including inputs from other Government personnel, in the evaluation areas of responsibility. 

Performance Monitors will retain informal records used to prepare evaluation reports for 12 

months after the completion of an evaluation period to support any inquires made by the AFDO. 

Performance Monitors will conduct assessments in an open, objective, and cooperative spirit, so 

that a fair and accurate evaluation is made. Performance Monitors will make every effort to be 

consistent from period to period in their approach to determine recommended ratings.  Positive 

accomplishments should be emphasized just as readily as negative ones. 

a. Performance Monitor Evaluation Reports. Performance Monitors will prepare midterm 

and final evaluation reports for each evaluation period during which they are 

Performance Monitors.  The final reports will be more comprehensive.  The reports, as a 

minimum, contain the following information:  

1. The criteria and methods used to evaluate the Contractor’s performance during the 

evaluation period. 

2. The technical, economic, and schedule environment under which the Contractor was 

required to perform.  What effect did the environment have on the Contractor’s 

performance? 

3. The Contractor’s major strengths and weaknesses during the evaluation period.  Give 

examples of the Contractor performance for each strength and weakness listed.  Also 

provide the reference in the specification, statement of work, data requirement, task 

order, etc. that relates to each strength or weakness. 

4. A recommended rating for the evaluation period using the adjectives and their 

definitions set forth in this AFDP.  Provide concrete examples of the Contractor’s 

performance to support the recommended rating. 
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7.2   Exclusions 

Throughout the entire evaluation period, the Contractor shall present and document any 

exclusion to the period of performance, due to circumstances beyond the control of the 

Contractor, to the AFEB Chairperson within 10 days of the end of the Award Fee Period.  The 

Performance Monitors should present the exclusions (if any) to the AFEB.  If necessary, the 

AFEB will ask the Contractor to present its case.  The AFEB, in conjunction with the FEDSIM 

CO, will make a unilateral decision as to the exclusion from the evaluation. 

7.3   Contractor Monthly Performance Reports 

The Contractor shall prepare Monthly Performance Reports that contains data that can be used to 

compare against the Performance Standards stated in this AFDP.  All Performance Reports, 

including the raw data, shall be provided to the designated Performance Monitors. 

Performance Monitors will collect the Monthly Performance Reports from the Contractor, which 

they will review and analyze for accuracy and, if required, provide an oral or written summary to 

the AFEB.   

7.4   Midterm Evaluation Procedures 

The purpose of the midterm evaluation is to provide the Contractor a quick, concise, interim 

Government review of Contractor performance, and provide the Contractor an opportunity to 

improve its performance prior to the determination of award fee earned at the end of the 

evaluation period.  No award fee is paid based on midterm evaluations. 

7.5   Final Evaluation Reports 

The Performance Monitors will provide evaluations for the entire six-month evaluation period. 

Performance Monitors will submit final evaluation reports after the end date of the evaluation 

period to the AFEB Chairperson.   

7.6   Contractor Self Evaluation Presentation 

The Contractor may prepare a written self-assessment against the AFDP, along with the option 

of presenting the results to the AFEB upon request.  This presentation should last no longer than 

one hour.  If necessary, a subsequent question-and-answer session is permissible.  

7.7   AFEB Meeting and Memorandum to the AFDO 

The AFEB, after receipt of the Contractor's self-evaluation, will meet and evaluate all 

performance information it has obtained.  The AFEB will review the Performance Monitors’ 

reports and prepare an Award Fee Evaluation Report.  The Report will be a memorandum to the 

AFDO with the AFEB’s recommendation.   

7.8   AFEB Final Report 

After meeting with the Contractor, the AFEB will finalize the report and present it to the AFDO.  

The report will recommend the award fee amount and any unresolved Contractor issues to the 

AFDO.  
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7.9   Issuing Award Fee Determination Report 

The AFDO will consider the final AFEB report and ensure compliance with the AFDP.  The 

AFDO may accept, reject, or modify the AFEB recommendation.  The AFDO will make the final 

determination of the award fee earned during the period.  The AFDO’s determination of the 

amount of award fee earned and the basis of the determination will be stated in an Award Fee 

Determination Report and forwarded to the FEDSIM CO for the Task Order file via 

modification.   

7.10   Award Fee Determination Notice 

The FEDSIM CO will prepare this notice to the Contractor stating the amount of the award fee 

earned for the evaluation period.  The Contractor shall invoice after accepting the modification 

including the award fee determination and any corresponding deobligation of unearned fee.   

7.11   Failure to Conduct Timely Award Fee Determinations 

If the Government fails to complete the Award Fee Determination within three calendar months 

of the end of the Award Fee Evaluation Period for two separate periods, the Government will 

convert the Cost-Plus-Award-Fee CLINs for the remaining periods of performance to Cost-Plus-

Fixed-Fee. The Cost-Plus-Fixed-Fee type will be term.  The fixed fee amount will be the same 

percentage as negotiated for award fee (limited by the statutory limit of 10 percent).  
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SECTION 8:  EVALUATION CRITERIA AND WEIGHTS 

The AFDP consists of award fee provisions for four distinct areas. The award fee areas are 

broken down as follows: 

20% Program Management 

15% Personnel Management 

15% Financial Management 

50% Technical Effectiveness 

100% Total 

The criteria and weights provided above and discussed in detail below are guidelines to be used 

in evaluating these areas to determine the appropriate award fee.  The criteria and relative 

percentages may be adjusted for subsequent award fee periods.  Members of the AFEB and 

working group will use the following examples of criteria to evaluate the Contractor’s 

performance during each award fee evaluation period.   

Service Level Agreements (SLAs) and other subjective criteria may be revised for subsequent 

award fee periods.  Those future SLAs will be developed jointly by the Contractor and 

Government and may replace some or all of the criteria listed below. The Government has the 

final say as to what SLAs will be incorporated.   

8.1   Criteria 1: Program Management – 20%  

Evaluation Category Performance 

Standard 

 

Performance Metric 

Progress Reporting Up-to-date and 

accurate 

Progress reports are accurate and meet government 

requirements as identified in Section C of TO 

Project Management Planning, 

Scheduling, and Execution 

Contractor 

completes projects 

in a timely fashion. 

No significant variance with allowance for 

government approved exceptions. 

Proactive communication Identify 

opportunities to 

improve the 

DCITA training 

environment. 

Quickly identify issues and seek resolution. 

Schedule Compliance Up-to-date and 

accurate 

95% compliance with government schedules. 

Asset/Purchases Management   

8.2   Criteria 2: Personnel Management – 15% 

Evaluation Category Performance 

Standard 

 

Performance Metric 

Quality well trained 

workforce that is effective in 

this operational setting 

Able to meet 

government 

requirements  

Qualified staff as defined in Section H of the TO and 

their ability to execute all critical functions 
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Training and Staff 

Development 

Contractor 

employees are 

current with the 

latest industry 

advancements. 

Contractor maintains current appropriate industry 

standard certification levels.  Plans, proactively 

identifies, and obtains appropriate industry standard 

certification levels necessary for emerging systems and 

standards 

Filling Non-Key Personnel 

Vacancies – average amount 

of time to fill vacancy with 

appropriately qualified 

cleared personnel 

Average amount of 

time to fill vacancy 

with appropriately 

qualified cleared 

personnel.  

Contractor routinely fills vacancy with appropriately 

qualified cleared personnel no more 60 working days 

after the Government communicates the requirement to 

the contractor.  

Filling Key Personnel 

Vacancies -   

Average amount of 

time to fill vacancy 

with appropriately 

qualified cleared 

personnel. 

Contractor routinely fills vacancy with appropriately 

qualified cleared personnel no more the 60 calendar 

days after the government communicates the 

requirement to the contractor.  

 

8.3   Criteria 3: Financial Management – 15% 

Evaluation Category Standards 

 

Performance Metric 

Cost Forecasting Provide accurate 

operational cost 

estimates. 

Accurate cost estimates require no more than two 

revisions per Award Fee period. 

Efforts to establish sound 

estimates quickly 

Vendor provides 

estimates in a 

timely fashion. 

Project Plan (with labor estimate) is received within 5 

business days of Government request. 

Cost Containment Contractor 

completes tasks 

within cost 

estimates.   

Contractor completes tasks within cost estimates with 

allowance for government approved exceptions   

Financial Reporting Timely accurate 

reports of 

expenditures 

against baseline. 

Financial Reports are on time and require no more 

than two significant revisions per award fee period. 

Invoices Accurate and reflect 

allocable and 

allowable costs. 

No more than one rejection per invoice. 

 

8.4   Criteria 4: Technical Effectiveness – 50% 

Task 2: Schoolhouse Support 

Evaluation Category Standards 

 

Performance Metric 

Schoolhouse Admin. Support Registrar, database 

management, 

reception, and book 

production functions. 

Customer scorecards have an overall positive rating 

on Schoolhouse Admin. Support. 

Responsive to Student Needs 

 

Contractor responds 

to student 

requirements in 

professional timely 

Student scorecards have an overall positive rating.   
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manner. 

Professionalism Registrar’s Office 

personnel interact 

with government 

personnel and 

students in a 

courteous 

professional manner 

Subjective measurement by COR and COTR 

Strategic Communication 

Support 

  

   

 

Task 3: Courseware Support 
Evaluation Category Standards 

 

Performance Metric 

ISD Analysis Phase Support-  Requirements 

Generation 

meetings 

Host yearly and as needed requirements generations 

meetings with DCIO’s and other customers and  

perform all analysis and assessments to identify 

training needs of our customers and document 

findings 

ISD Design Phase- Course 

Development 

Evaluated on the 

criteria set forth in 

Section C of the 

TO 

Paying particular attention to the requirement for at 

least two different versions of every test with at least 

30 % of the test questions on each test must be new 

questions with new answers.   

Design is Per ISD methodology  

 

 

ISD Development Phase- In-

house and Mobile Training 

Evaluated on the 

criteria set forth in 

Section C of the 

TO 

Paying particular attention to the requirement for 

subject matter experts in the areas of cyber 

intrusions, cyber CI, and cyber forensics, along with 

the Lesson Plan Part 1 and 2 format in section J 

attachment S and T 

ISD Implementation Phase- 

In-house and Mobile 

Classroom Instruction 

Evaluated on the 

criteria set forth 

in Section C of the 

TO 

Paying particular attention to the requirement to 

ensure all instructors can teach each course within 

their assigned tracks in its entirety. There shall be 

two instructors (primary and assisting) in each course 

taught, except for the INCH course where there shall 

be three instructors present (primary and two 

assisting) and the LNI course were there shall be five 

instructors present (primary, and four assisting), a 

government developed Instructor Evaluation 

Checklist will be use for evaluation 

ISD Evaluation Phase- 

Student and Management 

Feedback 

 Evaluated on the criteria set forth in Section C of the 

TO. 

Professionalism Instructors interact 

with government 

personnel in a 

courteous 

professional 

manner 

Subjective measurement by COR and COTR 
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Student performance Student 

performance 

demonstrated on 

post tests. 

Students demonstrate performance improvement 

between pre and post tests. 

Student Satisfaction Customer 

satisfaction 

90% of students contacted are satisfied with service.   

Student Employer Satisfaction Students improve 

on-the-job 

performance after 

training. 

Student Employer is satisfied that course meets 

planned objectives. 

Quality Monitoring by 

DCITA management 

Course monitoring 

shows that courses 

meet/exceed all 

requirements. 

DCITA management observers are satisfied that 

course meets planned objectives. 

Student PC configuration PC configurations 

must be accurate 

and match user 

requirements 

Work should be done correctly the first time, no 

more than 20% of PC configurations should required 

additional configuration or second call back 

 

Task 4: DCITA IT Support 
Evaluation Category Standards 

 

Performance Metric 

Developmental Network 

Operations 

Network Availability 99.5% (barring circumstances beyond the 

contractor’s control). 

Trouble Tickets (service 

requests) 

In accordance with 

established Standard 

Operating Procedures 

95 % compliance on time and quality 

End-User Update End-user update on 

problem status 

Every four hours for urgent problems, once daily for 

normal priority problems until problem resolved 

Back-ups Daily - backup of 

data. 

100% 

Recovery Restoration of backup 

data on demand 

24 hour 

IAVA compliance IAVAs are 

implemented within 

specified time frames. 

100% 

Information Assurance (IA)  

Services 

Identify IA impact of 

changes to the DCITA 

IT environment and 

report that information 

to DCITA for action 

Accurately identifies any IA event and provides 

appropriate IA event response 95% of the time. 

IA support Provide on-site 

information assurance 

(IA) support  

Contractor correctly identifies and clears intrusions 

and attacks on the network 10099% of the time for 

reportable incidents 

IA support Perform successful 

certification testing. 

Contractor successfully performs certification 

testing 90% of the time on the first try and 100% of 

the time on the second try. 

IA support Protect DCITA IT and 

Communications 

assets. 

All DCITA IT and Communications assets are full 

protected per the latest Antivirus programs. 

Program Information Center   

Student PC configuration PC configuration must 

be accurate and match 

user requirements 

Work should be done correctly the first time, no 

more than 20% of PC configurations should require 

additional configuration or second call back 
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APPENDIX 1: AFEB Summary Evaluation Report 
 

Date: 

 

AFEB Chairperson Name: 

Award Fee Period: from __________ to __________ 

(Attach additional pages, supporting data, etc. as needed.) 

 

Program Management: Rating Adjective/Performance Points 

 

Discussion: 

 

Strengths: 

 

Weaknesses: 

 

Personnel Management: Rating Adjective/Performance Points 

 

Discussion: 

 

Strengths: 

 

Weaknesses: 

 

Financial Management: Rating Adjective/Performance Points 

 

Discussion: 

 

Strengths: 

 

Weaknesses: 

 

Technical Effectiveness: Rating Adjective/Performance Points 

 

Discussion: 

 

Strengths: 

 

Weaknesses: 

 

Award fee rating recommended for this evaluation criteria and period of performance with 

recommended percentage earned. 

 

AFB Chairperson Signature: ________________________________ 
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APPENDIX 2: AFEB Evaluator's Report 
 

Instructions: Evaluators are requested to use bulletized format for submitting strengths, 

weaknesses and recommendations.  Also, evaluators are encouraged to attach additional sheets, 

supporting data, etc. for the final report. 

 

Date: 

Evaluator Name and Title: 

Award Fee Period: from __________ to __________ 

Evaluator’s Primary Task Area(s) (check all that apply): 

 

 Program Management 

 Personnel Management 

 Financial Management 

 Technical Effectiveness  

 

Note: Evaluators are NOT limited to evaluating only their own task areas.  Experiences in other 

areas should also be evaluated.  However, please indicate in the boxes above your primary 

area(s) of responsibility. 

 

Special Circumstances during this period and their impact: 

 

 

Strengths of the Contractor’s performance: 

 

 

 

Weaknesses in the Contractor’s performance (with examples and contract references): 

 

 

 

Impact of the Contractor’s performance on execution of the program: 

 

 

 

Corrective actions recommended, if any: 

 

 

 

Award fee rating recommended for this evaluation criteria and period of performance (with 

supporting examples): 

 

 

Evaluator Signature: ________________________________ 
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SERVICE LEVEL AGREEMENT FORMAT 

 

  

Service description:    
Tasks:  

 

Subtasks:  

 

  

Ownership:  Who Measures:  

Level of Service:   Frequency:   
 

Where:  Contractor Facility How Measured:   

Target:   Reported:  Each Award Fee Period 
Service Category:  Technical Metric:   

Incentive Applicable to Each Level of Service 
Points  Service Level Variance (SLV) 

From the Target Value  
Points  Service Level Variance (SLV) From 

the Target Value  
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DCITA ASSET/EQUIPMENT LIST 

(Attached in Reading Room) 
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DCITA Current Course Listing 

 
COURSE IN RESIDENCE  ONLINE CERTIFICATION 

INCH – Introduction to 

Networks and Computer 

Hardware 

80 Hours over 10 Days 80 Hours over 8 Weeks 

5 semester hours, lower 

division baccalaureate or 

associate in Networking, Data 

Communications, Computer 

Architecture, Computer 

Organization 

FN – Fundamentals of 

Networking 
40 Hours over 5 Days 40 Hours over 8 Weeks 

3 semester hours, upper 

division, baccalaureate in 

computer networks or 

networking fundamentals. 

Aligned to Net + Certification 

LIF - Linux Intermediate 

Fundamentals 
 30 Hours over 3 Weeks 

 

WT – Wireless 

Technology 
40 Hours over 5 Days  

 

CIRC - Computer 

Incident Responders 

Course 

80 Hours over 10 Days 

Blended Online 56 

Hours over 5 Weeks + 

24 Hours over 3 Days 

In Residence 

 

5 semester hours in the 

vocational certificate or lower 

division baccalaureate or 

associate degree category, in 

Networking, Information 

Systems, or Computer 

Forensics 

MCIU- Managing Cyber 

Investigations Units 
 30 Hours over 3 Weeks 

 

ICI – Introduction to 

Cyber Investigations 
 40 Hours over 4 Weeks 

3 semester hours, lower 

division, baccalaureate or 

associate in cyber crime or 

computer forensics. 

LDSA – Large Data Set 

Acquisitions 
40 Hours over 5 Days  

 

NMC – Network 

Monitoring Course 
40 Hours over 5 Days  

3 semester hours upper 

division baccalaureate in 

information systems security, 

computer network security, or 

network forensic analysis. 

COURSE IN RESIDENCE ONLINE CERTIFICATION 

IMD – Introduction to 

Mobile Devices 
 

Blended Online 16 

Hours Online + 40 

Hours over 5 Days In 

Residence 

 

WFE-E Windows 

Forensic Examinations 

EnCase 

80 Hours over 10 Days 

Blended Online 40 

Hours Online + 40 

Hours over 5 Days In 

Residence 

5 semester hours upper or 

lower division, baccalaureate 

or associate in networking, 

data communications, 

information systems or 
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computer forensics 

DEF – Deployable 

Forensics 
80 Hours over 10 Days  

 

WFE-FTK – Windows 

Forensic Examinations 

FTK 

80 Hours over 10 Days  

5 semester hours, upper 

division, baccalaureate in 

information technology, 

security, or computer 

forensics. 

 

MCFE – Macintosh 

Forensic Examinations 
40 Hours over  5 Days  

5 semester hours, upper 

division, baccalaureate in 

computer forensics, criminal 

justice, data communication, 

information systems, or 

networking. 

AFC – Advanced 

Forensic Concepts 
40 Hours over 5 Days  

3 semester hours, upper or 

lower division, baccalaureate 

in network data 

communications, information 

systems, computer forensics, 

or criminal justice. 

ILA – Introduction to 

Log Analysis 
 50 Hours over 5 Weeks 

5 semester hours, upper 

division, baccalaureate in 

computer science, 

networking, security, or 

forensics. 

NIB – Network 

Intrusions Basics 
 10 Hours 

1 semester hour, upper 

division, baccalaureate or 

associate in computer 

networking or computer 

security.  

FIWE – Forensics and 

Intrusions in a Windows 

Environment 

80 Hours over 10 Days 

Blended Online 40 

Hours over 7 weeks + 

40 hours over 5 Days 

In Residence 

5 semester hours, upper 

division, baccalaureate in 

networking, data 

communications, information 

systems, or computer 

forensics 

 
COURSE IN RESIDENCE ONLINE CERTIFICATION 

OUT – Online 

Undercover Techniques 
40 Hours over 5 Days  

 

NIT – Network Intrusion 

Techniques 
80 Hours over 10 Days  

Aligns to CEH Certification 

CSF – Cyber Security 

Fundamentals 
40 Hours over 5 Days  

Aligns to Sec+ Certification 

IMA – Introduction to 

Malware Analysis 
40 Hours over 5 Days  
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LNI – Live Network 

Investigations  
80 Hours over 10 Days  

5 semester hours, upper 

division, baccalaureate or 

associate in information 

technology security or 

computer forensics. 

ICIT – Introduction to 

Cyber Insider Threat 
 6 Hours 

 

CTTS – Cyber Threats 

and Techniques Seminar 
 4 Hours 

 

DDP – Digital Data 

Protection 
40 Hours over 5 Days 40 Hours (Self Paced) 

 

CITA – Cyber Insider 

Threat Analysis 
80 Hours over 10 Days  

 

WFE-E-CI – Windows 

Forensic Examinations 

EnCase 

Counterintelligence  

80 Hours over 10 Days  

 

CAC – Cyber Analyst 

Course 
80 Hours over 10 Days  
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DCITA COURSE DESCRIPTIONS 

(Attached in Reading Room within the Design Documents) 
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COURSE QUOTA FORM 

(Attached in Reading Room) 
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DCITA IN RESIDENCE AND ONLINE CLASS SCHEDULE 

(Attached in Reading Room) 
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ACRONYM LIST 

 

Acronym Definition 

ACE American Council on Education 

AF Air Force 

AFDO Award Fee Determining Official 

AFDP Award Fee Determination Plan 

AFEB  Award Fee Evaluation Board 

AFH Air Force Handbook 

AFMAN Air Force Manuel 

C&A Certification & Accreditation 

CAF Contract Access Fee 

CFR Code of Federal Regulations 

CISSP Certified Information Systems Security Professional 

CLIN Contract Line Item Number 

CM Configuration Management 

CMO Curriculum Management Office 

CMP Configuration Management Plan 

CO Contracting Officer 

CoCom Combatant Command 

COE Council on Occupational Education 

CONUS Continental United States 

COR Contracting Officer’s Representative 

CPAF Cost-Plus-Award-Fee 

CPARS Contractor Performance Assessment Reporting System 

CPI Cost Performance Index 

CTP Consent to Purchase 

CTT Certified Technical Trainer 

DC3 Defense Cyber Crime Center 

DCITA Defense Cyber Investigative Training Center 

DD Department of Defense 

DCITP Defense Computer Investigations Training Program 

DFARS Defense Federal Acquisition Regulation Supplement 

DLSS DCITA Learning Support System 

DoD Department of Defense 

DoDI Department of Defense Instructions 

DODIN Department of Defense Information Network 

DPM Deputy Program Manager 

DSSR Department of State Standardized Regulations 

EIT Electronic and Information Technology 

EnCE Encase Certified Examiner  

EST Eastern Standard Time 

FAR Federal Acquisition Regulation 

FEDSIM Federal Systems Integration Management Center 

FFP Firm-Fixed-Price 
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Acronym Definition 

FIPS Federal Information Processing Standards Publication 

  

FOIA Freedom of Information Act 

FSC Federal Service Code 

FSS Federal Supply Schedule 

FTE Full Time Equivalent 

FTR Federal Travel Regulation 

GFI Government-Furnished Information 

GFP Government-Furnished Property 

GIAC Global Information Assurance Certification  

GIG Global Information Grid 

GSA General Services Administration 

GSAM General Services Administration Acquisition Manual 

GWAC Government Wide Agency Contract 

IA Interagency Agreement 

IAT Information Assurance Technical 

IAW In Accordance With 

IMO Information Management Office 

INCH Introduction to Networks and Computer Hardware 

IDIQ Indefinite Delivery/Indefinite Quantity 

IPR In-Progress Review 

ISD Instructional Systems Design 

IT Information Technology 

JTR Joint Travel Regulation 

LMS Learning Management System 

MET Measures of Effective Teaching  

MS Microsoft 

MSCH Middle States Commission on Higher Education 

MSR Monthly Status Report 

MTT Mobile Training Teams 

NICE National Initiative for Cyber Education 

NIST National Institute of Standards and Technology 

NLT No Later Than 

NSP Not Separately Priced 

NTE Not-to-Exceed 

OCI Organizational Conflict of Interest 

ODC Other Direct Costs 

OEM Original Equipment Manufacturer 

PCU Power Conditioner Unit 

PDF Portable Document Format 

PIC Program Information Center 

POC Point of Contact 

PPIRS Past Performance Information Retrieval System 

PM Program/ Manager 
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Acronym Definition 

PMI Project Management Institute 

PMP Project Management Plan 

PNR Problem Notification Report 

PoP Period of Performance 

PS Project Start 

PWS Performance Work Schedule 

Q&A Question and Answer 

QCP Quality Control Plan 

RIP Request to Initiate Purchase 

RMF Risk Management Framework 

ROI Return on Investment 

SCRM Supply Chain Risk Management 

SCORM Sharable Content Object Reference Model 

SF Standard Form 

SLA Service Level Agreements 

SLDC Systems Development Life Cycle 

SME Subject Matter Expert 

SOA Service Oriented Architecture 

SOP Standard Operating Procedures  

TBD To Be Determined 

TO Task Order 

TEB Technical Evaluation Board 

TOA Task Order Award 

TOR Task Order Request 

TOS Tracking and Ordering System  

TPOC Technical Point of Contact 

U.S. United States 

U.S.C. United States Code 

WBS Work Breakdown Structure 

WD Working Days 
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PROBLEM NOTIFICATION REPORT 

 

TASK ORDER NUMBER:  DATE:  

 

1. Nature and sources of problem: 

 

 

2. COR was verbally notified on: (date) ___________________ 

 

 

3. Is action required by the Government?    Yes_____  No_____ 

 

 

4. If YES, describe Government action required and date required: 

 

 

5. Will problem impact delivery schedule?    Yes_____  No_____ 

 

 

6. If YES, identify what deliverables will be affected and extent of delay: 

 

 

7. Can required delivery be brought back on schedule?    Yes_____  No_____ 

 

 

8. Describe corrective action needed to resolve problems: 

 

 

9. When will corrective action be completed? 

 

 

10. Are increased costs anticipated?    Yes_____  No_____ 

 

 

11. Identify amount of increased costs anticipated, their nature, and define Government 

responsibility for problems and costs: 
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DCITA Courses Design Document 

(Attached in Reading Room) 
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DCITA Instructor Guide – INCH 

(Attached in Reading Room) 
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DCITA Student Guide – INCH 

(Attached in Reading Room) 
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AFH 36-2235 

(Electronically Attached) 
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DLSS Technical Specifications 

(Attached in Reading Room) 
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DODI 8500.01 

(Electronically Attached) 
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DODI 8510.01 

(Electronically Attached) 
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AFI 33-200 

(Electronically Attached) 
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AFI 33-210 

(Electronically Attached) 
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DCITA Network Diagrams 

(Attached in Reading Room) 
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Negotiated Ceiling Proposed Rates (Provided after TOA) 
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Project Staffing Plan Template (To be removed at TOA) 

Note: Provide one (1) sheet for the Base Period and one (1) sheet for each Option Period 
 

Name Company 

Security 

Clearance 

Level 

Proposed 

Labor 

Category 

Labor Category 

Number 

Key 

Personnel 

(Yes or No) 

Qualifications – related 

to their role on the 

project, e.g., hw/sw exp. 

and work exp. 

Labor Hours by Task if Appropriate to the Solution 

Task 1 Task 2 Task 3 Continued Total 

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

  Total Hours by Task 

Area 

     

  

 *Only fill in the qualifications the first time the name appears in the tables. 
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Key Personnel Qualification Matrix Template (To be removed at TOA) 

 

Proposed Personnel Name:  John Smith 

Proposed Personnel Employer: Beltway Offerors,  Inc. 

Proposed Position per H.9.8.1:  Program Manager 

Proposed Labor Category:  Senior Systems Analyst 

Clearance Level: Not a requirement for this position 

Requirements 

Place of 

work & 

client if 

appropriate 

Dates for 

cited 

experience 

(month/year) 

beginning & 

end 

Years of  

experience 

for each 

cited 

position held 

Official 

title for 

each cited 

position 

held 

Description of 

qualifications and 

experience for each 

cited position held 

Task Order Request 

Section H.9.8.1 

     

Demonstrated experience 

enhancing and maintaining 

databases similar to the 

complexity of those in the 

TO. 

     

Demonstrated experience 

reporting to high-level 

personnel. 

     

Demonstrated experience 

working with Oracle 

database software. 

     

Demonstrated experience 

working with Access 

database software. 

     

Demonstrated experience 

working with Windows NT 

software. 

     

Demonstrated knowledge 

of ANSI SQL. 

     

Demonstrated knowledge 

of Relational and Object-

Relational Database 

Standards. 

     

Demonstrated knowledge 

of Secure Sockets. 

     

 

END OF EXAMPLE 

Note:  Multiple pages for qualifications are acceptable 
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Offeror Q&A Template (To be removed at TOA) 

Company Name: 

Solicitation Number: fill in solicitation # 

 

Note to offerors: Please provide the specific paragraph reference using the Section/sub-Section 

numbers in the solicitation. 

 

PARAGRAPH 

# 

PARAGRAPH 

TITLE 

QUESTION GOVERNMENT 

RESPONSE 
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Cost/Price Supporting Excel Workbook (To Be Removed at TOA) 

(Electronically Attached) 
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L.1   52.252-1 SOLICITATION PROVISIONS INCORPORATED BY REFERENCE (FEB 

1998) 

This solicitation incorporates one or more solicitation provisions by reference, with the same 

force and effect as if they were given in full text.  Upon request, the CO will make the full text 

available.  The offeror is cautioned that the listed provisions may include blocks that must be 

completed by the offeror and submitted with its quotation or offer.  In lieu of submitting the full 

text of those provisions, the offeror may identify the provision by paragraph identifier and 

provide the appropriate information with its quotation of offer.  The solicitation provisions 

and/or contract clauses are available in either HTML or PDF format at: 

https://www.acquisition.gov/far 

Clause No Clause Title Date 

52.215-1 Instructions to Offerors-Competitive Acquisition (JAN 2004) 

52.222-46 Evaluation of Compensation for Professional Employees (FEB 1993) 

52.232-38 Submission of Electronic Funds Transfer Information 

with Offer 

(JUL 2013) 

 

SOLICITATION PROVISIONS PROVIDED IN FULL TEXT: 

 

52.215-20  Requirements for Cost or Pricing Data or Information Other Than Cost or Pricing 

Data – Alternate IV (OCT 2010) 

 

(a) Submission of certified cost or pricing data is not required. 

(b) Provide information described below:. 

 

All data required to be submitted as part of the offeror’s proposal is described in Sections 

L.8, L.9, and L.11 of this solicitation. The offeror must use the formats for submission of 

data prescribed in these sections. By submitting a proposal, the offeror grants the 

Contracting Officer or an authorized representative the right to examine records that 

formed the basis for the pricing proposal. That examination can take place at any time 

before award. It may include those books, records, documents, and other types of factual 

data (regardless of form or whether the data are specifically referenced or included in the 

proposal as the basis for pricing) that will permit an adequate evaluation of the proposed 

price.  

L.2   GENERAL INSTRUCTIONS 

a. Offerors shall furnish the information required by this solicitation.  A Standard Form (SF) 

33, "Solicitation, Offer, and Award," completed and signed by the offeror, Block 17, 

constitutes the offeror's acceptance of the terms and conditions of the proposed TO.  

Therefore, the SF 33 must be executed by a representative of the offeror authorized to 

commit the offeror to contractual obligations. 

b. Offerors are expected to examine this entire solicitation document including the Contract.  

Failure to do so will be at the offeror's own risk. 

https://www.acquisition.gov/far
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c. The Government may make award based on initial offers received, without discussion of 

such offers.  Proposals shall set forth full, accurate, and complete information as required 

by this solicitation package (including Attachments).  The penalty for making false 

statements in proposals is prescribed in 18 U.S.C. 1001. 

d. Offerors submitting restrictive data will mark it as follows in accordance with the FAR 

52.215-1, Instructions to Offerors-Competitive Acquisition which is incorporated by 

reference.  Clause 52.215-1 states:  "Offerors who include in their proposals data they do 

not want disclosed to the public for any purpose or used by the Government except for 

evaluation purposes, shall –  

Mark the title page with the following legend:  

"This proposal includes data that shall not be disclosed outside the Government and 

shall not be duplicated, used or disclosed--in whole or in part--for any purpose other 

than to evaluate this proposal or quotation.  If, however, a Task Order is awarded to 

this offeror as a result of--or in connection with--the submission of this data, and the 

Government incorporates the proposal as part of the award, the Government shall 

have the right to duplicate, use, or disclose the data.  Also, this restriction does not 

limit the Government's right to use information contained in this data if it is obtained 

from another source without restriction.  The data subject to the restriction is 

contained in sheets (insert numbers or other identification of sheets)"; and  

Mark each sheet of data it wishes to restrict with the following legend:   

"Use or disclosure of data contained on this sheet is subject to the restriction on the 

title page of this proposal or quotation." 

e. The Government assumes no liability for disclosure or use of unmarked data and may use 

or disclose the data for any purpose.  Unless restricted, information submitted in response 

to this request may become subject to disclosure to the public pursuant to the provisions 

of the Freedom of Information Act (5 U.S.C. 551). 

f. The authorized negotiator or the signatory of the SF-33 will be notified of the date and 

time of the oral Question and Answer session.  Offerors shall provide the name of the 

individual, the position title, telephone number, fax number, and electronic mail address 

of that individual. 

g. This procurement is conducted under the procedures of FAR Subpart 16.5.  The policies 

and procedures of FAR Subpart 15.3 do not apply. 

L.3   SUBMISSION OF QUESTIONS 

Offerors are requested to submit their questions (electronically via email to 

wesley.dewalt@gsa.gov and brittney.chappell@gsa.gov) grouped by solicitation Section and 

make reference to the particular Section/Subsection number no later than 11a.m. EST on 

December 23, 2015.  Questions must be received before the date specified for receipt of 

questions using the format in Section J, Attachment AD.  Questions or requests for extension 

submitted after the cut-off date may not be considered. 

Any information given to a prospective offeror concerning this solicitation will be furnished 

promptly to other prospective offerors as an amendment to the solicitation. 

mailto:wesley.dewalt@gsa.gov
mailto:brittney.chappell@gsa.gov
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L.4   AVAILABILITY OF EQUIPMENT AND SOFTWARE 

All commercial hardware and software proposed in response to this solicitation document shall 

have been formally announced for general release on or before the closing date of the 

solicitation.  Failure to have equipment or software announced prior to submission of proposal 

may render the offeror’s proposal unacceptable. 

L.5   GENERAL INFORMATION 

The total estimated CPAF of the TO is between $71.4 million and $79.4 million. The estimate 

does not include the optional estimated CPAF covered under FAR 52.217-8, Tools, Long 

Distance Travel and ODCs.  Any proposal that is not within this range shall include an 

explanation that specifically draws the Government's attention to any unique technical aspects of 

the proposal the offeror would like the Government to consider as the justification for the 

deviation from the range. 

Proposals will be valid for a period of 120 calendar days from the date of delivery. 

L.6   CONTRACTOR SUPPORT DURING EVALUATION 

The Government expects to have contractor support during the evaluation for ministerial 

functions from E3 Federal Solutions, LLC.  The offeror is encouraged to sign a non-disclosure 

agreement with E3 Federal Solutions, LLC (or specify other contractor) that addresses the 

written and oral technical proposals (see GSAM 503.104-4).  Offerors who choose to enter into a 

non-disclosure agreement with E3 Federal Solutions, LLC (or specify other contractor) shall 

submit their corporate non-disclosure agreement to the POC listed below for review and 

execution.  If a non-disclosure agreement is signed, the non-disclosure agreement shall be 

submitted with the proposal Part III submission.  E3 Federal Solutions, LLC (or specify other 

contractor) is prohibited from proposing on any work related to (name of project). 

E3 Federal Solutions, LLC Point of Contact: 

Will Fortier 202.321.7011 

wfortier@e3federal.com 

L.7   SUBMISSION OF OFFERS 

Each offer shall be provided to the Government in three Parts. The offeror shall submit each 

deliverable on the due dates indicated on the Cover Letter.     

L.7.1   PROPOSAL PART I 

Part I contains preliminary written Cost/Price Proposal information.  This volume shall contain: 

a. Organizational Conflict of Interest Statement (TAB A) 

b. Contract Registration (TAB B) 

c. Current Forward Pricing Agreements (TAB C) 

d. Management Systems (Approved Cost Accounting and Purchasing System) (TAB D) 

e. Cost Accounting Standards (CAS) Disclosure Statement (D/S) (TAB E) 

f. Solicitation, Offer and Award (SF33) (TAB F) 

tel:202.321.7011
mailto:wfortier@e3federal.com


SECTION L – INSTRUCTIONS, CONDITIONS, AND NOTICES TO OFFERORS 

Task Order Request GSC-QF0B-14-32878 

Amendment 4 PAGE L-4 
 
 

g. Section B – Supplies or Services and Prices/Costs (TAB G) 

h. Cost/Price Supporting Documentation (TAB H) 

i. Subcontractor Supporting Documentation (TAB I) 

j. Cost/Pricing Assumptions (TAB J) 

k. Representation of Limited Rights Data and Restricted Computer Software (TAB K)  

L7.2   PROPOSAL PART II 

Part II is the written Technical Proposal and shall contain the following  

 

a. Pass/Fail Elements (TAB L) 

b. Key Personnel Qualification Matrix, including Letters of Commitment (TAB M) 

c. Project Staffing Plan Table (TAB N)  

d. Draft Transition-In Plan (TAB O) 

e. Service Level Agreements (TAB P) 

f. Corporate Experience (TAB Q) 

g. QCP (TAB R) 

h. A Statement of Compliance with Section 508 Standards. (TAB S) 

i. Technical Assumptions (if any) (TAB T) 

j. Consent of the licensor of software tools to amend the Software Agreements in 

accordance with Section H.25.2 (TAB U) 

k. Oral Presentation Slides (separately bound) 

The CO will schedule the oral technical proposal presentation after all proposals are received.  

The oral technical proposal presentation shall contain the information shown in paragraph 

L.11.3. 

L.7.3   PROPOSAL PART III  

Part III is the Oral Technical Proposal Presentation and shall address the following: 

a. Key Personnel and Project Staffing 

b. Technical Approach 

c. Management Approach  

d. Corporate Experience 

The Oral Technical Proposal Presentation slides, which shall be separately bound, are due 

with Part II of the written proposal.  If the slides are not submitted by the proposal due date 

specified in the Cover Letter, they will not be evaluated.   

L.8  SUBMISSION OF THE WRITTEN COST/PRICE PROPOSAL (PART I) 

Audits may be performed by Defense Contract Audit Agency (DCAA) on the offeror and all 

subcontracts.  Cost/Price Proposals shall meet the DCAA audit submittal requirements.  Cost 

proposals will be evaluated (but not scored) based on a Cost Realism Analysis.  Offerors shall 

fully support all proposed costs.  An offeror’s proposal is presumed to represent the offeror’s 

best efforts in response to the solicitation.  Any inconsistency, whether real or apparent, between 

promised performance, and cost or price, shall be explained in the proposal.   
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Offerors shall provide adequate information, which will allow the Government to perform a Cost 

Realism analysis.  Pursuant to FAR 2.101, Cost Realism is defined as: 

 “…the process of independently reviewing and evaluating specific elements of 

each offeror's proposed cost estimate to determine whether the estimated 

proposed cost elements are realistic for the work to be performed; reflect a clear 

understanding of the requirements; and are consistent with the unique methods of 

performance and materials described in the offeror's technical proposal.” 

As indicated in Section L.1 under FAR Clause 52.215-20, a description of the data required to be 

submitted with the offeror’s proposal in order to facilitate the Cost Realism Analysis is provided 

below in items a through e. The appropriate section of the offeror’s proposal where this data 

should be placed is indicated in solicitation Section L.8.1.  

Written Cost/Price Proposals shall be submitted as an original, one paper copy, and an electronic 

CD copy.  The offeror shall submit all proposed costs using Microsoft Excel software utilizing 

the formats without cells locked and include all formulas.  The offeror shall include adequate 

information, which will allow the Government to perform the required Cost Realism review.  

This review may include the following types of analyses: 

a. Cost Narrative:  The offeror shall provide a detailed cost narrative, which must explain the 

processes and methodologies used to develop its cost/price proposal.  This includes, but is 

not limited to, the estimating methodology used by the offeror to estimate direct labor and 

subcontractor labor, explanation of the application of indirect rates, planning assumptions 

used in the development of the cost estimate, etc.  The offeror shall also include a crosswalk 

of its labor categories, basis of cost element, weightings, and explanations to those in the 

solicitation (e.g., used category average rates of xxx and yyy categories dated xx February 

2011, with 40 percent and 60 percent weightings respectively).  The offeror shall specifically 

indicate in its narrative any applicable Uncompensated Overtime Policy and how such policy 

affects the hourly direct labor rates and Full-Time Equivalent (FTE) hours being proposed 

during any TO year. 

b. Indirect Rate Information:  The offeror shall break out all proposed indirect rates (Overhead, 

Fringe, General and Administrative, etc.) by contract line item, by each applicable TO 

period, and by task area.  The offeror shall clearly identify the cost base from which each 

proposed indirect rate is being applied.  If the offeror has any applicable approved Forward 

Pricing Rate Agreements (FPRA) and/or DCAA Forward Pricing Rate Recommendations, 

adequate proof of this information shall be provided.  Additionally, the offeror’s cognizant 

DCAA and Defense Contract Management Agency (DCMA) auditors’, or other cognizant 

Government audit agency’s names and contact information shall be included in the cost/price 

proposal.  Historical indirect rates (unburdened) shall be provided (Overhead, Fringe, 

General and Administrative, etc.) for the last five years inclusive of appropriate explanations 

for any major increases and decreases in the rates between years. 

c. Direct Labor Rate Information:  The offeror shall provide the base direct labor rate 

(unburdened) for all proposed labor categories (Key and non-Key) and all projected rates 

(factoring in escalation) for all out years.  The Key Personnel labor rates shall be supported 

by evidence of actual rates currently being paid and/or the basis for specific rates being 

proposed.  The offeror shall identify all direct labor escalation factors and basis for any 
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escalation index being utilized for all out year periods. The Government requires that the 

offeror also submit a position classification plan, which must identify the classes of labor 

employed by the offeror and the guidelines for determining the title and pay level of each 

position. Additionally, in accordance with FAR 52.222-46, the offeror shall submit a total 

compensation plan setting forth salaries and fringe benefits proposed for the professional 

employees who will work under the contract. 

d. Award Fee Review:  The offeror shall break out all proposed award fees and clearly delineate 

the cost base in which the fee percentages are applied.   

e. Comparison of Total Proposed Cost to the Government Independent Cost Estimate (IGCE):  

The Government will use the IGCE as an informational tool by comparing this estimate to 

the offeror’s total proposed cost.    

All prime offerors are responsible for ensuring that all subcontracts include the same type of cost 

detail as required above.  

Pursuant to Section L.7 (Submission of Offers Section), offerors shall not include any cost 

data in the technical, management, staffing or corporate experience portions of the 

proposals. 

L.8.1 COST/PRICE PROPOSAL TABS    

The proposal shall contain the following tabs: 

a. Organizational Conflict of Interest Statement (Tab A).  The offeror and each 

subcontractor, consultant, and teaming partner shall complete and sign an Organizational 

Conflict of Interest (OCI) Statement.  The OCI Statement shall disclose all projects that 

meet the following criteria: current, past, and known (identified for award) future projects 

for DCITA. 

b. Contract Registration (Tab B).  The offeror shall submit a statement that the contract 

vehicle under which this proposal is being submitted has been registered in ASSIST and 

that all information in ASSIST is up-to-date. 

c. Current Forward Pricing Agreements or Recommendations (Tab C).  The offeror shall 

submit all forward pricing agreements including that of the Prime Contractor, any cost-

type Subcontractors, and/or proposed Joint Venture.  

d. Management Systems (Approved Cost Accounting and Purchasing System) (Tab D).  

The offer shall describe all applicable management systems (e.g., accounting, estimating, 

purchasing, EVMS).  The offeror shall specifically include the date of the last 

DCAA/DCMA (or other designated responsible Government agency, if applicable) cost 

accounting system and purchasing system audits, a copy of the results of the audits, audit 

report number, and date determined adequate.  This shall include verification in a form 

acceptable to the Government of the currently determined adequate systems (e.g., copy of 

most recent Government purchasing system approval and Government Cost Accounting 

System adequacy letter).  Additionally, the offeror shall include the name, office, and 

phone number of their cognizant DCAA/Government audit agency and 

DCMA/Government Administrative Contracting Officers (ACO) who is responsible for 

any cost accounting and purchasing system reviews of the contractor.   
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e. Cost Accounting Standards (CAS) Disclosure Statement (D/S) (Tab E).  The offeror shall 

include a copy of the CAS D/S.  Also, the offer shall state the adequacy of D/S, when 

audited, audit report number, when determined adequate by ACO, and include any non-

compliances with CAS. 

f. Solicitation, Offer and Award (SF 33) (Tab F).  When completed and signed by the 

offeror constitutes the offeror's acceptance of the terms and conditions of the proposed 

TO.  Therefore, the form must be executed by representatives of the offeror authorized to 

commit the offeror to contractual obligations.  Offerors shall sign the SF 33 in Block #17. 

g. Section B – Supplies or Services and Prices/Costs (Tab G).  The offeror shall indicate the 

price to be charged for each item in Section B rounded to the nearest whole dollar. 

h. Cost/Price Supporting Documentation (Tab H).  The information requested in the 

proposal is required to enable the Government to perform cost or price analysis. This 

includes the Total Compensation Plan as required by FAR 52.222-46.  As a supplement 

to the summary schedule provided in Tab G, the offeror is required to provide full back-

up documentation for the Labor CLINs for each period of performance and each task area 

using the provided Excel workbooks (Section J, Attachment AE).  The offeror shall 

complete all worksheets in the Excel workbook in accordance with the instructions 

provided in the Excel workbook. The back-up documentation shall include a summary 

total for each element of cost, e.g., direct labor, overhead, G&A, FCCM, fee…). This 

information is required for the development of fee negotiation objectives. Additionally, 

under Tab C, the offeror shall submit the cost narrative, the compensation plan, and the 

classification plan.  

For Attachment AE, the offeror shall not lock any cells and the offeror shall ensure 

all calculation formulas are included in order to effectively show the cost build up.  

For proposal evaluation purposes only, the offeror shall provide cost/price 

information assuming a Performance Start of February 2015. 

i. Subcontractor Supporting Documentation (Tab I).  The offeror shall also provide 

supporting cost/price documentation for all proposed subcontractors, to include the 

proposed type of subcontract, how fee will be determined and paid, and if the contract 

with the subcontractor is a Time and Materials (T&M) contract, provide rationale and/or 

justification for selection of this subcontract type and the commerciality of the proposed 

T&M rates.  Additionally, the offeror shall provide a narrative detailing the processes 

used to evaluate the subcontracts it is proposing, including cost and/or price analysis 

conducted as appropriate for each subcontract.  In addition to the supporting cost back-

up documentation, DCAA contact information and relevant cost/pricing data shall 

be provided for all cost type subcontractors.  Failure to provide complete supporting 

documentation may result in no further consideration of the offeror’s proposal. 

Subcontractors may submit proprietary data directly to the Contracting Officer or through 

the prime contractor in a separate, sealed envelope. The Prime Contractor shall 

specifically state whether the estimated costs of any proposed subcontractor will be 

in excess of $10M over the life of the TO for Government accomplished Equal 

Employment Opportunity (EEO) verification purposes. 
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j. Cost/Pricing Assumptions (Tab J).  Offerors must submit, under a separate tab, all (if 

any) assumptions upon which the Cost/Price Proposal is based. 

k. Representation of  Limited Rights Data and Restricted Computer Software (Tab K)  The 

offeror shall complete and provide the remainder of 52.227-15(b), Representation of 

Limited Rights Data and Restricted Computer Software, paragraph representing that it 

has reviewed the requirements for the delivery of technical data or computer software.  

L.9   SUBMISSION OF THE WRITTEN TECHNICAL PROPOSAL (PART II) 

Each offeror shall submit all information described in the following paragraphs.  The offeror 

shall provide an original, four copies, and an electronic CD copy containing all required 

sections of this Part. 

L.9.1  PASS/FAIL ELEMENTS (TAB L) In accordance with Section M.6, the following 

items will be evaluated on a Pass/Fail basis. The Offeror must provide: 

1. The Government will reject any proposal that does not provide a name for each Key 

Person proposed at the proposal submission due date.  A proposal that states, “To Be 

Determined” (TBD) for a proposed Key Person, or omits a Key Person, will be rejected 

by the Government.   

2. The Government will reject any proposal that does not provide a Letter of Commitment, 

signed by each proposed Key Person at the proposal submission due date. 

3. The Government will reject any proposal that does not provide a Section 508 Compliance 

Statement. 

4. The Government will reject any proposal that does not provide a statement in its proposal 

confirming that all applicable License Agreements will comply with the requirement of 

Section H.25 (actual License Agreements need not be submitted prior to award). 

L.9.2   KEY PERSONNEL QUALIFICATION MATRIX (TAB M) 

The offeror shall submit a Key Personnel Qualification Matrix for each Key Person proposed 

relating the specialized experience identified in Section H.2 of this TO and the qualifications of 

the person or persons being proposed for that position.  For those additional Key Personnel 

proposed, the offeror shall identify the specialized experience and the corresponding 

qualifications for this experience.  Each Key Personnel Qualification Matrix shall be limited to 

five pages. 

The offeror shall represent the following: 

a. Each Key Person identified by name 

b. All Key Personnel meet the requirements of the Alliant Contract. 

c. All Key Personnel meet the requirements of the TO, including security clearance 

requirements. 

d. A Letter of Commitment, signed by each proposed Key Person, including a statement 

that the proposed Key Person named is employed and available to begin work on the 

Project Start Date.  
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L.9.3   PROJECT STAFFING PLAN TABLE (TAB N) 

The offeror shall provide a Project Staffing Plan Table in accordance with the Project Staffing 

Plan Table Template (Section J, (Attachment AB)).  The submission shall contain all individuals 

that will be working on this effort.  All Key Personnel proposed shall be identified in the Project 

Staffing Plan Table and available to begin work immediately on the Project Start Date indicated 

in Section F.5 of this solicitation.   

The offeror shall certify that all proposed instructional staff will meet the qualifications specified 

in Section H.3.1 of the TOR. 

If the names of all non-Key Personnel are not known prior to offer submission, the offeror may 

indicate “to be determined” in the Project Staffing Plan Table.  The names of non-Key Personnel 

are the only identifiers that may remain unspecified in the Project Staffing Plan Table.  The 

names of all non-Key Personnel that can be provided shall be provided. 

The offeror shall ensure there is consistency in Level of Effort between the Staffing Plans 

provided in Part II and the Cost Proposals provided in Part I, being cognizant of rounding issues. 

L.9.4  TRANSITION-IN PLAN (TAB O) 

The offeror shall provide a Transition-In Plan (no more than 15 pages).  The offeror shall include 

in the Transition-In Plan an approach that provides for a seamless transition from the incumbent 

to the new contractor.  The Plan shall identify the roles and responsibilities of the offeror 

including proposed schedule(s) and milestones to ensure no disruption of service.  The Plan shall 

also identify and discuss the roles and responsibilities of the incumbent contractor and 

information expected from the incumbent.  The offeror shall also identify any actions 

contemplated on the part of the Government. 

L.9.5   SERVICE LEVEL AGREEMENTS (SLAs) AND PERFORMANCE METRICS 

(TAB P) 

The offeror shall provide SLAs (Section J, (Attachment J, I)) as appropriate to its proposal.  In 

addition, the offeror shall provide performance metrics for each of the proposed SLAs.   

L.9.6   CORPORATE EXPERIENCE (TAB Q) 

The offeror shall provide Corporate Experience for three projects performed within the last five 

years by the business unit that will perform this effort.  At least one Corporate Experience 

reference is required for the prime; the remaining experience references  can be augmented by 

team members.  If an Alliant Joint Venture (JV), Corporate Experience shall be performed by the 

JV itself, or by the JV offeror’s Bidding Team Lead.  These three projects must be similar in size 

and scope to the requirements identified in Section C. The offeror should ensure that all of the 

points of contact are aware that they will be contacted. 

All three projects shall be contracts or orders for the performance of actual technical 

requirements.  Master contract vehicles (e.g., Blanket Purchase Agreements, Indefinite 

Delivery/Indefinite Quantity contracts) do not satisfy the Corporate Experience requirement 

unless submitted together with a TO similar in size, scope, and complexity to this requirement 

and awarded and performed under the vehicle. 
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L.9.7   QUALITY CONTROL PLAN (QCP) (TAB R) 

The offeror shall identify its approach to ensure quality control in meeting the requirements of 

the TO.  The offeror shall describe its quality control methodology. 

L.9.8   SECTION 508 COMPLIANCE STATEMENT (TAB S) 

The offeror’s written proposal shall include a statement indicating its capability to comply with 

Section 508 requirements throughout its performance of this TO in compliance with Section 

H.14.  The offeror’s proposal will be evaluated to determine whether it includes a statement 

indicating its capability to comply with Section 508 requirements throughout its performance of 

this TO.  Any proposal that does not include a statement indicating the offeror’s capability to 

comply with Section 508 requirements throughout its performance of this TO shall be eliminated 

from further consideration for award.   

L.9.9   TECHNICAL ASSUMPTIONS (TAB T) 

Offerors shall identify and address any assumptions affecting the technical proposal citing the 

component(s) of the proposal to which they pertain.  All technical assumptions and Basis of 

Estimate assumptions shall be included in the technical volume.  This shall include any non-

Cost/Price information that serves as the basis of a Cost/Price assumption identified in the 

offeror’s Cost/Price Proposal. 

The Government reserves the right to reject any proposal that includes any assumption that 

adversely impacts the Government’s requirements. 

L.9.10   COMPLIANCE WITH ALL APPLICABLE LICENSE AGREEMENTS (TAB U) 

The offeror’s written proposal shall include a statement indicating its capability to comply with 

all applicable License Agreements throughout its performance of this TO in compliance with 

Section H.25.  The offeror’s proposal will be evaluated to determine whether it includes a 

statement indicating its capability to comply with all applicable License Agreements throughout 

its performance of this TO.  Any proposal that does not include a statement indicating the 

offeror’s capability to comply with all applicable License Agreements with in Section H.25 

throughout its performance of this TO shall be eliminated from further consideration for award.  

L.10   DELIVERY INSTRUCTIONS 

Offerors shall deliver written proposals and receive acceptance from: 

Brittney Chappell 

GSC-QF0B -14-32878 

GSA FAS AAS FEDSIM 

1800 F Street, NW 

Suite 3100 (QF0B) 

Washington, D.C. 20405 

Proposals not received by 11:00 a.m. Eastern Time (ET) on the date stated in the Cover Letter 

will not be considered.  
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Note: Please bring all proposals outside the E Street entrance of the GSA building at 1800 F 

Street, NW, Washington, D.C. 20405.  Upon arrival, outside the building, call Brittney Chappell, 

Contract Specialist, at (703) 801-0392.  The Contract Specialist will meet the offeror outside the 

E Street entrance for proposal receipt.  It is suggested that the offeror park on E Street in front of 

GSA.  Delivery confirmation will be given prior to processing proposal submissions through 

security. Any proposal box is subject to security scanning after proposal receipt.  

L.11   ORAL TECHNICAL PROPOSAL PRESENTATION (PART III) 

Each offeror shall make an oral technical proposal presentation and participate in a question and 

answer (Q&A) session led by the CO and participated in by the Technical Evaluation Board 

(TEB) Members and other representatives of the Government.  The offeror must be prepared to 

answer questions about the oral technical proposal presentation and the written technical 

proposal in the Q&A session.  The oral technical proposal presentation and Q&A session will be 

held at the unclassified level.  The oral technical proposal presentation will be used to assess the 

offeror’s capability to satisfy the requirements set forth in the TOR.  The offeror’s oral technical 

proposal presentation shall contain the information in Section L.11.5. 

The contents of all proposals will be delivered to FEDSIM at the same time.  The oral technical 

proposal presentation, Part III, shall be separately bound from Parts I and II. 

Oral technical proposal presentation slides presented that differ from slides delivered with the 

technical proposal will not be evaluated.   

L.11.1   ORAL TECHNICAL PROPOSAL PRESENTATION CONSTRAINTS 

The offeror shall identify the authors of the presentation by name and association with the 

offeror.  Attendance at the presentation and the subsequent Q&A session shall be limited to the 

offeror’s Key Personnel (all Key Personnel are highly encouraged to attend) and no more than 

three additional corporate representatives of the offeror.  An offeror’s “Key Personnel” includes 

only those persons who will be assigned to the TO as Key Personnel as described in Section H.2.  

The three additional people (e.g., CEOs, company presidents, or contract representatives) from 

the offeror may attend, but will not be allowed to participate in the presentation.  Any of the 

three additional personnel may make a brief introduction which will not be evaluated, but will 

count towards the offeror’s allotted time.  For the remainder of the presentation, only Key 

Personnel shall present. 

The offeror will be given 15 minutes for set up.  After opening remarks by the Government, the 

offeror will be given up to 90 minutes to present.  The presentation will be stopped precisely 

after 90 minutes.   

Upon completion of the presentation, the Government may caucus to formulate any clarification 

questions regarding the technical proposal; however, proposal revisions are not expected and will 

not be allowed.  Clarification questions, if any, may be posed by the CO or the TEB Chairman.  

The clarification session is expected to last about one hour, if necessary.  The offeror may briefly 

caucus to coordinate responses to specific requests clarifications.  The total presentation, caucus 

and clarification session are expected to last approximately three to four hours.  The CO and the 

TEB Chairman will be responsible for ensuring the schedule is met and that all offerors are given 

the same opportunity to present and answer questions.  Offerors shall provide five appropriately 
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bound hard copies of the presentation materials (including slides, transparencies).  Only those 

slides actually discussed and presented will be considered in the technical evaluation. 

L.11.2   ORAL TECHNICAL PROPOSAL PRESENTATION MEDIA 

There is no limit to the number of slides that can be presented during the oral technical proposal 

presentation, but only those slides presented during the oral presentation will be considered for 

evaluation (oral technical proposal presentation slides shall be submitted in advance with the 

written submission).  Any slides over and above those presented during the oral presentation will 

be returned to the offeror and will not be evaluated as part of this source selection.  No other 

media may be used.  Presentation media is limited to computer-based graphics of the offeror’s 

choice or normal viewgraph slides displayed using an appropriate projector.  Unobtrusive 

company logos or names can be inserted in any or all slides.  Slides should be sequentially 

numbered in the lower right corner.  Transition effects shall not be used.  The slides shall not 

contain any fonts smaller than a proportionally spaced font (such as Times New Roman) of at 

least 12 point. 

Except for the screen provided in the conference room, the Government will provide no 

equipment.  The offeror shall be responsible for any equipment necessary for the presentation.   

L.11.3   ORAL TECHNICAL PROPOSAL PRESENTATION SCHEDULING 

The CO will provide the oral technical proposal presentation schedule to the authorized 

negotiator or the signatory of the SF 33.  Time slots will be assigned randomly and may not be 

changed or traded.  The Government reserves the right to reschedule any offeror’s oral technical 

proposal presentation at its sole discretion. 

Oral Technical Proposal Presentations will be given at facilities designated by the CO.  The exact 

location, seating capacity, and any other relevant information will be provided when the 

presentations are scheduled.   

L.11.4   RECORDING OF THE ORAL TECHNICAL PROPOSAL PRESENTATION 

The offeror may not record or transmit any of the oral presentation process.  All offeror’s 

electronic devices shall be removed from the room while the Government is caucusing after the 

oral presentation. 

L.11.5   ORAL TECHNICAL PROPOSAL PRESENTATION TOPICS 

Within the Oral Technical Proposal Presentation, the Government does not expect the offeror to 

provide a restatement of the information already submitted in writing in Part II.  Instead, the 

offeror shall address this information under the topics provided.  The Oral Technical Proposal 

Presentation shall include the following topics, and be organized in the following order:  

a. Topic 1: Key Personnel and Project Staffing  

b. Topic 2 Technical Approach 

c. Topic 3: Management Approach 

d. Topic 4: Corporate Experience 
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METHODOLOGY.  For this acquisition the term “methodology” is defined as the system 

of practices, techniques, procedures, and rules as required by this TO.  This definition is 

based on the Project Management Institute’s Project Management Body of Knowledge.  

For the avoidance of doubt, the Government is seeking a coherent discussion of how the 

offeror proposes to meet its requirements, rather than a mere restatement of the 

requirements or a mere listing of what  it proposes to do. The latter will not be deemed to 

constitute a methodology. 

L.11.65.1   KEY PERSONNEL AND PROJECT STAFFING (TOPIC 1) 

During the oral presentation, the offeror shall clearly describe its Key Personnel and Project 

Staffing approach in fulfilling the technical requirements identified in the TOR.  The offeror’s 

proposed methodology should be relevant to this TOR.  The offeror shall discuss its project 

staffing strategy specifically addressing the following: 

a. Project staffing approach/strategy 

b. Describe how each Key Person’s qualifications and experience qualify them for the Key 

Personnel positions described in Section H.   

c. Describe how each Key Person would be involved in each applicable task 

d. Rationale for the proposed labor mix 

e. Rationale for the proposed level-of-effort and how the proposed staffing approach will 

support the requirements of each task  

f. Describe how the proposed instructional staff will effectively and efficiently execute 

DCITA’s training requirements.  

L.11.56.2   TECHNICAL APPROACH (TOPIC 2) 

The offeror shall identify and clearly describe the methodology and analytical techniques to be 

used in fulfilling the technical requirements identified in the TO request.  The offeror should 

tailor the technical approach to achieve the requirements as identified in Section C.  The 

Technical Approach shall describe the following: 

a. The offeror’s knowledge of the current educational, operational and technical 

environment. 

b. The offeror’s technical approach for supporting the tasks in Section C of TOR.  

c. The offeror’s approach for ensuring all DCITA courseware and training will meet the 

desired training objective and comply with all TOR requirements (e.g. ISD, ADDIE, 

Section 508 Compliance, media, DCITA calendar) 

d. The offeror’s approach for developing and implementing the Program Information Center 

(PIC) to the DLSS. 

e. The offeror’s approach to recommending and providing new technology, enhancements, 

modernizations, certifications (educational/training), and solutions throughout the term of 

the TO.  
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L.11.56.3   MANAGEMENT APPROACH (TOPIC 3) 

The offeror shall clearly identify and describe the Management Approach, techniques, and tools 

that the offeror shall use to accomplish the objectives and requirements identified in this TOR.  

The offeror shall tailor the management approach to achieve the requirements as identified in 

Section C, F and H.  The Management Approach shall describe the following: 

a. The offeror’s approach for providing program management support to include process 

management and control 

b. The offeror’s management methodology for handling lines of authority and 

communication, organizational structure, and problem resolution.  Discuss how 

contractor personnel will be held accountable for performance. 

c. The offeror’s approach to risk management during the TO (to include transition) from 

both a technical and management perspective, and the planned actions to mitigate or 

eliminate risks.  

d. The offeror’s approach for implementing a robust asset management process from 

inception to disposal. 

L.11.56.4   CORPORATE EXPERIENCE (TOPIC 4) 

The offeror shall discuss its Corporate Experience that reflects/identifies experience on projects 

that are similar in size, scope, and complexity to the requirements contained in Section C of the 

TOR.  The offeror shall discuss the scope of work, the period during which the work occurred, 

the dollar value of the work performed, the client and project, the specific responsibilities of the 

offeror, major deliverables produced, performance measures/service levels applied, any awards 

that were received for superior performance (only include awards in past performance and if 

applicable, include any technical platforms, languages, operating systems, etc.) and any problems 

or issues that occurred and the corrective action taken. Corporate experience can be augmented 

with subcontractor experience. At least one corporate experience must come from the prime. 
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M.1   METHOD OF AWARD 

The Government anticipates awarding a TO to the offeror whose proposal is the most 

advantageous to the Government, price and other factors considered.  Technical proposals will 

be evaluated based on the factors described in Section M.6.  All evaluation factors other than 

cost or price, when combined, are significantly more important than cost.  Award may be made 

to other than the lowest priced, technically acceptable proposal. 

This acquisition is being conducted under FAR 16.5.  Principles and procedures of Subpart 15.3 

do not apply.  The Government may make award based on initial offers received, without 

discussion of such offers in accordance with FAR clause 52.215-1, or the Government may make 

award after clarifications of some aspects of the proposal or discussions relative to price only.  

Accordingly, the Government reserves the right to do any or all of the following: 

a. Award on initial proposals, without discussion. 

b. Ask clarifying questions during the question and answer period of the Oral Technical 

Proposal presentations.  Clarification questions may include asking offerors to clarify 

statements made during oral technical presentations, if the contents of the oral technical 

presentations warrant clarification.  Clarification questions may include asking offerors to 

clarify their written technical proposals.  As a result, the Government may have 

communications with some, but not all, offerors; however, these communications will be 

clarifications and not discussions.  In these situations, the Government will consider the 

offeror’s clarifying response(s) without allowing proposal revisions. 

c. After an offeror has been selected for award based upon a best value determination, the 

Government may negotiate a final reduced price.  The negotiations will include 

reductions in profit/fee with the offeror selected for award in order to achieve the 

absolute best value for the Government. 

d. Have communications, ask clarifying questions, request corrections relative to minor 

errors in the cost proposal, or request cost/price substantiating documentation to facilitate 

the Government’s final evaluation of cost proposals with one or some offerors.  These 

communications, clarifications, or requests for corrections or substantiating 

documentation will not materially change the offeror's proposal in terms of conformance 

to TOR requirements, constitute discussions such as the removal of an unacceptable 

assumption, or materially change pricing. 

Proposals shall set forth full, accurate, and complete information as required by this solicitation 

package (including Attachments).  The penalty for making false statements in proposals is 

prescribed in 18 U.S.C. 1001. 

M.2   COST/PRICE PROPOSAL EVALUATION 

The offeror’s written cost proposal (Section L.8, Part I, Tabs A through K) will be evaluated to 

determine cost realism/ price reasonableness only if the offeror receives an overall technical 

rating of ACCEPTABLE or higher. 

Costs that are excessively high or low (without sufficient justification) may be considered 

unrealistic and unreasonable and may receive no further consideration.  Any proposal that is not 
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within the total  estimated CPAF cited in Section L.5 shall include an explanation that 

specifically draws the Government's attention to any unique technical aspects of the proposal the 

offeror would like the Government to consider as the justification for the deviation from the 

range. 

For evaluation purposes only, the total evaluated price/cost is the sum of the total price/cost 

submitted for (a) the base period and, (b) all option periods., and (c) the six-month extension 

authorized by FAR clause 52.217-8. For purposes of determining the evaluated price/cost for the 

six month 52.217-8 extension, the total price/cost is calculated as one-half of the total price/ cost 

of the final option year. Evaluation of options will not obligate the government to exercise the 

option(s). 

The Alliant Prime contractor shall provide proof of an approvedacceptable purchasing system, in 

accordance with DFARS 252.244-7001, at time of proposal submission. The Government will 

reject any proposal from the Alliant Prime contractor that does not have a Government-approved 

purchasing system at time of proposal submission due date.  If the Alliant Prime is a Joint 

Venture, the possession proof of an approved purchasing system by one of the individual 

members of the Joint Venture team is acceptable, provided that the firm possessing the approved 

purchasing system is actually being proposed, at a minimum, to provide such purchasing services 

under this acquisition.   

The Government will determine a Prime Contractor as non-responsible (and therefore ineligible 

for award) if the firm does not possess a Government-determined adequate cost accounting 

system, applicable to the offeror’s most current organizational structure, for properly allocating 

costs applicable to this cost-type contract at time of proposal Part II submission due date. 

M.3   ORGANIZATIONAL CONFLICT OF INTEREST 

Tab F will be evaluated to assess whether or not an actual or potential OCI exists as defined by 

FAR Part 9.5.  If an actual or potential conflict of interest is identified that cannot be feasibly 

mitigated, avoided, or resolved in accordance with FAR Part 9.5, that offeror may be ineligible 

for award. 

M.4   COST ASSUMPTIONS 

The Government reserves the right to reject any proposal that includes any cost assumptions that 

may adversely impact satisfying the Government’s requirements. 

M.5   OVERTIME AND EXTENDED BILLING HOUR PRACTICES 

The Government reserves the right to reject any proposal that includes overtime or extended 

hours billing practices that adversely impact or affect the Government’s requirements. 

M. 6   TECHNICAL EVALUATION FACTORS 

The Government will evaluate the following pass/fail elements.  A failure on any single 

Pass/Fail criteria will make the proposal ineligible for award, with no further evaluation of 

the technical and pricing proposal accomplished by the Government.   

Pass/Fail Elements: 

The following will be evaluated on a Pass/Fail basis: 
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a. The Government will reject any proposal that does not provide a name for each Key 

Person proposed at the proposal submission due date.  A proposal that states, “To Be 

Determined” (TBD) for a proposed Key Person, or omits a Key Person, will be rejected 

by the Government (Section L.9.1).   

b. The Government will reject any proposal that does not provide a Letter of Commitment, 

signed by each proposed Key Person at the proposal submission due date (Section L.9.1).   

c. The Government will reject any proposal that does not provide a Section 508 Compliance 

Statement (Section L.9.1).  

d.  The Government will reject any proposal that does not provide confirmation that all 

applicable License Agreements will comply with the requirements of Section H.25. 

(Section L.9.1). 

The Government will evaluate technical proposals (Section L.911, Part II and Section L.11 Part 

III) based on the following factors:   

Factor 1:  Key Personnel and Project Staffing as shown in the written Project Staffing Plan 

Table/Key Personnel qualifications (Section L.9.2 and L.9.3) as well as the 

information in the Staffing Plan/Key Personnel qualifications oral technical 

proposal presentation topics (Section L.11.56.1). 

Factor 2:  Technical Approach to include the written SLAs and Performance Metrics (Section 

L.9.5), Quality Control Plan (QCP) (Section L.9.7), as well as the information 

presented under the technical approach topic (Section L.11.56.2) as part of the oral 

technical presentation. 

Factor 3:  Management Approach presented in the Management Approach topic as part of the 

oral technical proposal presentation (Section L.11.56.3) as well as the Draft 

Transition-In Plan submitted in the Written Technical Proposal (L.9.4) 

Factor 4:  Corporate Experience presented in the Oral Technical Proposal Presentation  

(Section L.11.56.4) as well as the information submitted in the Written Technical 

Proposal (Section L.9.6)  

The technical proposal evaluation factors are listed in descending order of importance.  All four 

technical factors, when combined, are significantly more important than cost.  The Government 

will combine the results of the written and oral submissions, including the Q&A responses, to 

arrive at a rating for the technical evaluation factors as a whole.  The receipt of an evaluation 

rating of NOT ACCEPTABLE in any single Factor may result in the overall proposal being 

determined NOT ACCEPTABLE and therefore ineligible for award. 

M.6.1   FACTOR 1:  KEY PERSONNEL AND PROJECT STAFFING 

The Key Personnel and Project Staffing Approach will be evaluated to assess the degree to 

which it complies with the requirements outlined in Section L 11.56.1. The Project Staffing Plan 

(L.9.3) will be evaluated to assess the estimated hours, labor mix, experience, skill, and 

qualifications of the personnel proposed. The Key Personnel Matrix (L.9.2) will be evaluated to 

assess the appropriateness and completeness of the experience, skill and qualifications of the 

proposed Key Personnel in accordance with Section (H.2).  Key Personnel will also be evaluated 

to assess the currency and applicability of experience as it relates to Section (H.2). 
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M.6.2   FACTOR 2:  TECHNICAL APPROACH 

The Government will evaluate the technical approach factor based on the clarity and 

completeness of the approach and the degree to which the proposal meets the requirements of the 

TOR Section (L.11.56.2). 

The offeror’s SLAs and performance metrics will be evaluated based on the degree to which they 

completely and comprehensively quantify each measure, track, and report operational 

performance relating to systems and management performance, as well as the degree to which 

they achieve the agency’s objectives/requirements.  The SLAs and performance metrics will also 

be evaluated to assess the degree to which they comply with Section (L.9.5) and reflect: 

a. A level of service with respect to each performance area. 

b. A link of incentives and measures to the requirements of the TO. 

The QCP will be evaluated to assess the completeness, relevancy and efficiency as it relates to 

the PWS as identified in Section (L.9.7) and reflects the offeror’s plan to monitor and perform 

quality control during the entire TO period. 

M.6.3   FACTOR 3:  MANAGEMENT APPROACH 

The Management Approach will be evaluated to assess the degree to which it reflects an 

effective, efficient, feasible, and practical level of understanding of the operating environment in 

accomplishing the tasks and deliverables of this TO from a management perspective, in 

particular those areas described in Section (L.11.56.3), with minimal risk and innovative and cost 

effective ideas.  The Government will also evaluate the project management strategy including 

the Transition-In Plan (L.9.4), and the offeror’s ability to manage resources.  The following are 

not sub-factors and will not be separately evaluated.  The offeror’s Management Approach will 

be evaluated based on the degree to which it demonstrates: 

a. A comprehensive management approach that encompasses all tasks areas 

b. A sound approach to identifying and applying resources to accomplish the requirements 

in an appropriate and efficient manner. 

c. Clear lines of communication between the offeror’s team and the Government, for timely 

problem identification, mitigation, and resolution.  

M.6.4   FACTOR 4:  CORPORATE EXPERIENCE 

The Corporate Experience factor will be evaluated based on the degree to which the offeror’s: 

a. Corporate experience reflects/identifies experience on projects that are similar in size, 

scope, and complexity to the requirements contained in Section C of the TOR. 

b. Corporate experience reflects experience within the past five years and the offeror’s roles 

and responsibilities are similar in size, scope and complexity to the requirements 

contained in Section C of the TOR. 

c. Corporate experience reflects the offeror’s approach to client support to include quality 

control, risk management, and maintaining effective lines of communication. 
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M.7   TECHNICAL ASSUMPTIONS 

All technical assumptions will be reviewed in the context of the technical factor to which they 

apply.  The Government reserves the right to reject any proposal that includes any technical 

assumption that may adversely impact satisfying the Government’s requirements. 


